
TENDER DOCUMENT 
 

PART-I & PART-II 
(TECHNICAL) & (PRICE BID) 

 

 

 

FURNISHING & ELECTRICAL WORK 
AT 

KARGI ROAD BRANCH 
 

 

  

 

 

 

Tender issued to: .............................................................................. 

 

.................................................................................................... 

 

..................................................................................................... 

 

 

 

 

 

REGIONAL OFFICE RAIPUR



TENDER DOCUMENT FOR CIVIL, INTERIOR & ELECTRICAL WORK OF CENTRAL BANK OF INDIA 

 

2 

 

(PART-I) 

 

 

 

INDEX 
 

 

Sr. no. Contents Page no.  

1 NOTICE INVITING TENDER 3 

2 INFORMATION TO BE FURNISHED BY BIDDER 5 

3 FORM OF TENDER 14 

4 APPENDIX TO FORM OF TENDER 15 

5 ARTICLES OF AGREEMENT  16 

6 GENERAL RULES & INSTRUCTIONS FOR THE 

GUIDANCE OF TENDERES  

17 

7 GENERAL CONDITIONS OF CONTRACT 19 

8 SPECIAL CONDITION OF CONTRACT 28 

9 MEASUREMENT 29 

10 SAFETY CODE 30 

11 MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENT FOR 

WORKERS 

31 

12 PREAMBLE TO BILL OF QUANTITIES 32 

13 SPECIFICATIONS 33 

14 SPECIFICATION OF WORKMANSHIP 34 

15 ANNEXURE ON GST 35 

16 LIST OF APPROVED MAKE OF ACCEPTABLE 

MATERIALS 

37 

17 FURNITURE LAYOUT 39 

 
 

 

 



TENDER DOCUMENT FOR CIVIL, INTERIOR & ELECTRICAL WORK OF CENTRAL BANK OF INDIA 

 

3 

 

 

NOTICE INVITING TENDER 
 

RO/GAD/2021-22/118…………                                                             DATE :  15./12/2021 
 

 

REG: FURNISHING & ELECTRICAL WORK AT KARGI ROAD BRANCH. 

 

Sealed tenders on item rate basis are invited for FURNISHING & ELECTRICAL WORK AT KARGI ROAD 

BRANCH. Tender Document may be purchased from General Administration Department, Central Bank of India, 

Regional Office RAIPUR, against payment of Rs 1000.00 by way of DD favoring Central Bank of India, Regional 

office- RAIPUR (non-refundable) or can be downloaded from our Bank‟s website www.centralbankofindia.co.in (DD 

may be enclosed with technical bid). 
 

Note: Contractor has to employ “A” Class Electrical contractor after taking prior approval of the credentials of 

Electrical contractor, for proposed electrical work as per the tender. 

  

Name of work FURNISHING & ELECTRICAL work at KARGI ROAD BRANCH 

Estimated cost of work Rs. 13.58 Lacs + GST 

Cost of Tender Rs. 1000.00 

EMD  Rs. 15,000.00 by DD in favour of Central Bank of India RAIPUR 

Last date for collection 

of document 

…05/01/2022…. 

Time and date of 

submission 

Before 3:00 PM on 05/01/2022….. 

Time and date of 

opening of bid 

At 3:30 PM on …06/01/2022…… 

Mode of submission of 

tender 

Tender to be addressed to “SENIOR REGIONAL MANAGER, 

Regional Office, RAIPUR and should be submitted at Regional Office 

RAIPUR…BLOCK C, FIRST FLOOR, BOMBAY MARKET…….. 
The tender shall be submitted in accordance to the procedure detailed herein. 

Specified documents shall be sealed in an envelope of appropriate size.  

I. Envelope marked no 1 shall contain duly signed tender papers, 

technical credentials, Valid trade license, Electrical License, GSTIN 

no., PAN, local address proof., copy of work orders, completion 

certificates etc. of similar type of works.(Part-I) 

II. Envelope marked no. 2. Shall contain the price bid. (Part-II) 

III. Envelope no. 3: Envelope marked no. 1&2shall be put in a large 

envelope of adequate size marked no 3 which shall be properly sealed. 

This envelope, which shall be endorsed on the out side face. 

“FURNISHING & ELECTRICAL WORK AT KARGI ROAD 

BRANCH” and addressed to “SENIOR REGIONAL MANAGER, 

Central Bank of India, Regional Office, RAIPUR.  

Time for completion of 

work 

30 days 

Validity of tender 3 months 

Labour charges, 

transportation and 

lifting of materials 

The amount quoted should include labour charges, cost of 

transportation, caring, wastages, lifting for all leads, etc.  

 

Taxes The Prices quoted must be inclusive of all taxes, duties etc.  except 

http://www.centralbankofindia.co.in/
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GST.  

GST should be separately quoted in abstract sheet of BOQ.  

GST will be reimbursed as applicable. 

Eligibility criteria 1. The bidder can be a company/ corporation/trust/firm registered/ 

incorporation in India fulfilling the following criteria and must 

submit documentary evidences. Joint venture or consortium in 

any form is not allowed.  

2. The bidder should be in existence for the last 5 (Five) years.  

3. The bidder must have successfully completed works during last 

7 years ending last day of month previous to the one in which 

bids are invited should be either of the following: 

3.1. Three similar completed works costing not less than the 

amount equal to 40% of the estimated cost.  

OR 

3.2. Two similar completed works costing not less than the 

amount equal to 50% of the estimated cost.  

OR 

3.3. One similar work costing not less than the amount equal 

to 80% of the estimated cost.  

4. Average annual financial turnover during last 3 years, ending 

31
st
 March of the previous financial year, should be atleast 30% 

of the estimated cost of the work.  

5. Bidder should have valid PAN, GST etc. registration as per 

Govt. rules and regulations  

Details of IEM 1. Dr. Kishore Kumar Sansi 

Mail Id: kishorekumarsansi1@gmail.com 

2. Shri Trivikram Nath Tiwari 

Mail Id: trivikramnt@yahoo.co.in 

3. Shri Jagdip Narayan Singh 

Mail Id: jagadipsingh@yahoo.com 

Integrity Pact Each  participating   bidder  shall  submit  Integrity  Pact  as  per  

attached  a n n e x u r e  (Annexure-A)   duly stamped of  Rs 500/- (o r  

a s  pe r  s t a t e  s t amp  du t y ac t )  at the time of submission of bid 

documents or as per satisfaction of the Bank. Non submission of 

Integrity pact as per time schedule prescribed/ given by Bank may 

be relevant ground of disqualification to participating in bid process. 
 

The Bank reserves the right to accept or reject any or all the tenders without assigning any reason 

whatsoever. 

 

All the tenderers are requested to note that Bank will not accept any conditional tender and the tender 

will be rejected if any tenderer found quoted conditional tender.  

 

 

SENIOR REGIONAL MANAGER 

Central Bank of India 

Regional Office, RAIPUR. 

 

 

 

 

mailto:kishorekumarsansi1@gmail.com
mailto:trivikramnt@yahoo.co.in
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INFROMATION TO BE FURNISHED BY THE BIDDERS 
 

1 Name of the Organization  

2 Address with 

telephone no. and e-

mail address if any. 

 

 

Postal address  

Telephone nos. 

 

 

E-mail address  

3 Year of establishment  

4 Status of the firm (Enclose copy) 

    

Proprietorship / partnership / limited /  trust / any 

other (please specify) 

5 Name of Directors/ Partners / Proprietor i) 

 

ii) 

 

iii) 

 

6 Name and address of Bankers i) 

 

ii) 

 

iii) 

 

7 Name of Projects 

(i) at least 1(one) work costing not less 

than the amount equal to 80% of the 

category applied for or  

(ii) at least 2(two) similar works costing 

not less than the amount equal to 50% of 

the category applied for or 

(iii) at least 3(three) similar works costing 

not less than the amount equal to 40% of 

the upper limit in the category applied. 

(Details to be furnished in proforma 1) 

Project name Work Value 

i) a) 

 

 

-or- 

 

 

ii) a) 

 

    b) 

 

 

-or- 

 

 

iii) a)  

 

     b) 

 

     c) 

 

 

 

8 Important major projects on which the firm 

is engaged at present and their estimated 

cost, stage of work viz. planning and 

construction, the full address of clients 

shall be indicated against each project. 

(Details to be furnished in proforma 3) 

i) 

 

 

ii)       

     

 



TENDER DOCUMENT FOR CIVIL, INTERIOR & ELECTRICAL WORK OF CENTRAL BANK OF INDIA 

 

6 

 

9 If you are registered in Panel of other 

Organization/ Statutory bodies such 

CPWD, PWD, MES, Banks, etc, furnish 

their name, Category and date of 

registration. 

i) 

 

ii) 

 

iii) 
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DETAILS OF DIRECTORS / PARTNERS 

 

Sr. 

no. 

Name of partners / 

directors  

Academic 

qualification 

Official 

designation 

Address / phone / fax / e-mail 

1. 

 

 

 

 

    

2. 

 

 

 

 

    

3. 

 

 

 

 

    

4. 

 

 

 

 

    

5. 

 

 

 

 

    

6. 
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DETAILS OF REGISTRATION  

 

 

Sr. 

no 

Name of organisation / 

department 

Registration no. Date / year of 

registration 

Enclosed 

proof 

  

1. 

 

Registrar of firms and 

societies, trade license 

etc. 

    

2. Income tax department 

(mention PAN no. with 

copy of latest income tax 

clearance certificate) 

    

3. GSTN     

4. Details of EPF account 

and registration 

 

 

    

 

 

FINANCIAL STATUS 

 

Sr. 

no 

Financial year Turnover of the firm 

(in Rs. lacs) 

Profit / loss Enclosed certified 

copies of audited 

balance sheets / 

chartered 

accountant‟s 

certificate. 

Yes No 

1 

 

2018– 2019     

2 

 

2019 – 2020     

3 

 

2020 – 2021     

4 Average turnover of 

above Last 3 years 

 

 

Furnish copies of audited Balance Sheet and Profit & loss account (audited) for the last three years. 

 

 

 

 

 

 

 

 

 



TENDER DOCUMENT FOR CIVIL, INTERIOR & ELECTRICAL WORK OF CENTRAL BANK OF INDIA 

 

9 

 

PROFORMA –1 

PARTICULARS IN RESPECT OF WORK EXECUTED 

 
Sr. 

No 

Name of the work/ 

project executed 

with address 

Short 

description 

of work 

executed  

Name and 

address of 

owner and 

consultant 

Value of 

work 

executed  

Stipulated 

time of 

completio

n 

Date of 

commencem

ent 

 

 

Date of 

completi

on 

Any other 

relevant 

information  

1 

 

 

        

2 

 

 

        

3 

 

 

        

4 

 

 

        

 

 

 

 

Signature of the Bidder 

_________________________________________________________________________________

__________________________________ 

 

Note: The contractor shall mention only those works executed which fulfills the eligibility criteria 

on this page.  

 

The list is to be substantiated with the documentary evidence such as work order and completion 

certificates in absence of which the application is liable to be rejected. Other works should be 

mentioned on separate sheet. 
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PROFORMA- 2 

LIST OF KEY PERSONAL PERMANANTLY EMPLOYED 

 

Sr. 

no. 

Name Designation Qualification Experience Years with the 

Firm 

Any other 

information 

1 

 

 

      

2       

3       

4       

5       

 

 

 

 

 

 

 

 

 

 

Signature of the bidder 

_________________________________________________________________________________________________

___________________________ 

Use separate sheet ,if required. 
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PROFORMA –3 

PARTICULARS IN RESPECT OF WORK IN HAND 

 
Sr

. 

N

o 

Name of the work/ 

project executed 

with address 

Short 

description 

of work 

executed  

Name and 

address of 

owner and 

consultant 

Value of 

work 

executed  

Stipulated 

time of 

completion 

Status Of 

Work 

Any other 

relevant 

information 

1        

2        

3        

4        

 

 

 

 

Signature of the bidder 

_________________________________________________________________________________________________

___________________________ 

Use separate sheet ,if required. 
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OTHER INFORMATION 

 

1. Work force permanently employed  

 

i) Mason 

 

ii) Carpenters 

 

iii) Mechanics 

 

iv) Electricians 

 

v) Mates / helpers 

 

vi) Others 

 

 

 

 

2. Work shop / manufacturing unit facilities 

 

i) Location 

 

ii) Area 

 

iii) Type of structure 

 

iv) Type of facilities 

 

3. List of major constructional equipments in possession of the firm 

i) ……………. 

 

ii) ……………. 

 

iii) ……………. 

 

iv) ……………. 
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List of Documents enclosed with application form. 

 

1. Status of the Firm / Registration certificate / Memorandum of association 

 

2. Income Tax clearance certificate. 

 

3. EPF registration certificate 

 

4. Copies of proof regarding the work executed like work order and completion certificate. 

 

5. Electrical contractor license.  

 

6. Photograph of major work executed. 

 

7. Certified copies of audited balance sheets / chartered accountants certificates. 

 

8. Copy of power of attorney (wherever applicable) 

 

9. Demand draft / pay order of Rs. 1000/- in favour of Central Bank of India payable at RAIPUR.  
 

10. Demand draft / pay order of Rs. 15,000/- in favour of Central Bank of India payable at RAIPUR.  

 

 

 

Note -  1. Please tick the certificates / documents attached. 
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F O R M  O F  T E N D E R  

 
 

To, 

The SENIOR REGIONAL MANAGER, 

Central Bank of India, 

Regional Office,  

RAIPUR 

 

NAME OF WORK: FURNISHING & ELECTRICAL WORK AT REGIONAL OFFICE RAIPUR. 

Sir, 

1.    Having  visited the site and examined the drawings, conditions  of contract,  special  conditions of contract,  

General  specifications  and detailed  specifications, schedules and bill of quantities for  the  construction  of the 

above named works, we offer to construct, complete  and maintain  the whole of the said works in conformity 

with the  said  drawings,  conditions  of  contract, specifications, schedules  and  bill  of quantities for the sum 

State in bill of quantities of this Tender  Document or such other sum as may be ascertained in accordance with 

the  said conditions of contract. 

2.    We undertake to complete and deliver the whole of the works comprised in the contract within the time State in 

the appendix hereto. 

3.    We have independently considered the amount of liquidated  damages shown  in  the Appendix hereto  and 

agree that it represents a  fair  estimate  of  the loss likely to be suffered, by you in the  event  of  the works not 

being completed in time. 

4.    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 or extension there of as 

required by the  Bank from  the date fixed for receiving the same and it shall  remain  binding upon us and may 

be accepted at any time before the expiry of that period. 

5.    We  confirm that the period and rates as referred in the  agreement or general conditions of contract are given or 

summarized in the appendix hereto, to which we give our consent and agree to abide by the same. 

6.    If this tender is accepted, we undertake to enter into and execute at our cost, when called upon by the employer 

to do so, a contract agreement in the prescribed form. Unless and until a formal agreement is prepared and 

executed this tender together with your written acceptance there of, shall constitute a binding contract between 

us. 

7.    We understand that if our tender is accepted, we are to be jointly and severally responsible for the due 

performance of the contract. 

8.    We  understand that you are not bound to accept the Lowest or  any tender  you may receive and may reject all 

or any tender, accept  or  entrust  the entire work to the contractor or divide the work to more  than one  

contractor  without assigning any reason or giving  any  explanation whatsoever. 

 

 

 

 

 

Seal & Signature of 

Contractor(s)/ Firm 
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APPENDIX TO FORM OF TENDER 

 

Defects Liability period 

 

12 Months from the date of virtual completion. 

Date of commencement 

03 days from the date of acceptance letter is issued to contractor 

or day on which the contractor is instructed to take possession of 

the site whichever is later. 

Time of completion 30 Days from the date of commencement. 

Period of Final Measurement One month from the date of virtual completion 

Liquidated damages 
1%   of   the tendered   amount   shown   in   the tender per week 

subject to the ceiling of 10% of the accepted contracted sum. 

Minimum value of work for 

interim certificate/bill 
Nil/No advance payment will be made to the contractor 

Initial Security Deposit 
2% of accepted value of tender including the earnest money 

deposit is to be paid by contractor on acceptance of work order. 

Retention money 
3% of total project cost 

 

Refund of total security comprising of 

EMD, Initial security deposit 

14 days after the end of the defect liability period of 12 months & 

upon receipt of “no defect certificate” from the BO/ 

RO/Architect. 

Period of honoring Certificate 
30 days   from date of receipt of certificate from the Bank‟s 

Architect. 
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A R T I C L E S  O F  A G R E E M E N T  

 

This agreement made this……………………………..day of ……………………………..Two Thousand Twenty 

between Central Bank Of India, a body corporate constituted under the Banking Companies (Acquisition & Transfer of 

Undertaking) Act 1970, having its Head Office at MUMBAI (herein after called “The Employer”) of the ONE PART 

and M/s ……………………………………………………. herein after called “The Contractor” which includes it‟s 

heir/successors (herein after called “the Guarantor”)of the OTHER PART.  

WHEREAS the Employer is desirous of certain works should be executed viz. FURNISHING & ELECTRICAL WORK 

AT KARGI ROAD BRANCH & has by letter of acceptance dated _________________ accepted a tender by the 

contractor for the execution, completion, and maintenance of such works, now THIS AGREEMENT WITNESSES as 

follows : 

4.1 In this agreement words & expressions shall have the same meaning as are respectively assigned to them in the said 

conditions of contract hereinafter referred to: 

4.2 The following documents shall be deemed to form & to read construed as part of this agreement, viz. 

 i) Original tender document. ii) Relevant correspondence all letters/correspondence forming part of contract and referred 

to in acceptance letter. iii) Acceptance letter. iv)  Bill of quantities. v) The drawings. vi) Time and progress chart. vii) 

Other additional documents as required, 

a) 

b) 

c) 

viii) Article of Agreement. 

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in the case of 

ambiguities of discrepancies the latest documents issued by the Bank shall prevail over on earlier documents. 

 4.4 In consideration of the payment to be made by the Bank to the contractor as hereinafter mentioned, the contractor 

hereby covenants with the Bank to perform execute, complete and maintain the work in conformity in all respects with 

the provision of the contract.  

4.5 The Bank hereby covenants to pay the contractor in consideration of the execution, completion and maintenance of 

the works such sums as shall become payable hereunder at the time(s) and in the manner prescribed in the said conditions 

and price schedule of quantities/bill of quantities prescribed in the contract. 

IN WITNESS where of the parties here to have caused their respective common seals to be hereunto affixed (or have 

here un to set their respective hands and seals) the day, month and year first above written. 

SIGNED AND SEALED AND DELIVERED BY THE 

Said ______________________       said _________________________ 

(Name _____________________)                 (Name________________________) 

on behalf of the contractor      on behalf of the Bank 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

 

 * This form is included in the tender documents only for the information of the tenderers. Only the successful tenderer 

will be, in due course, required to complete the form. 
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S E C T I O N  I  

GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF 

TENDERERS 

1.0 Tenders are hereby invited on behalf of Central Bank of India- Regional Office- RAIPUR for the FURNISHING & ELECTRICAL work 

at KARGI ROAD BRANCH. 

Contract documents consisting of the plans, complete specifications, the schedule of quantities of the various classes of work to be done and 

the set of conditions of contract to be complied with by the person/firm whose tenders may be accepted and which will also be found in the form of 

tenders, can be seen/purchased at the Central Bank Of India, Regional Office RAIPUR between normal working hours of one day prior to the last 
day of submission of the tenders & except on Sundays & Bank holidays. The site for the work is available  

2.0 Tenders, which should always be placed in sealed cover, with the name of the project written on the envelope will be received by The 

SENIOR REGIONAL MANAGER, upto …05/01/2022……  at 3.00P.M. & will be opened by him in his office on dated 
…06/01/2022……  at 3.30 hrs. 

3.0 In case of two part tenders, dates of submission opening of the tenders & the part thereof along with the superscription on the packages 

should be as per specific instruction on the tender notice/ form. 

4.0 Tenders are to be on the prescribed form which can be obtained from the office of The SENIOR REGIONAL MANAGER, Central Bank 

Of India, Regional Office, RAIPUR on payment of a sum of Rs 1000.00, in DD Favoring Central Bank Of India-RAIPUR. 

5.0 The time allowed for the carrying out of the work will be 30 days from the date of commencement of the work. 

6.0 The Contractors should quote in figures as well as in words the rate, & amount tendered by them. The amount for each item should be 

worked out & the requisite totals given. 

7.0  While a contractor signs a tender in an Indian language the percentage above or below or tendered amount & the total amount tendered 
should also be written in the same language. In the case of illiterate contractors the rates or the amounts tendered should be attested by a 

witness. 

8.0 Issue of tender form will be stopped one day before the date fixed for the opening of tenders. 

9.0 Earnest money, amounting to Rs. 15,000.00 Only, in the form of Bank Draft drawn in favor of Central Bank Of India” RAIPUR, must 

accompany each tender and each tender is to be in a sealed cover super scribed "FURNISHING & ELECTRICAL work at KARGI ROAD 
BRANCH” and addressed to The SENIOR REGIONAL MANAGER, Central Bank Of India, Regional Office, RAIPUR, (M.P.)  

The EMD of the contractor, whose tender is accepted, shall be fortified in full in case he does not remit the Initial Security Deposit within the stipulated 

period or start the work by the stipulated date mentioned in the award letter. 

10.0 The acceptance of a tender will rest with the Central Bank Of India, The Bank reserves the right to accept or reject any or all the tenders 

received without the assignment of any reasons. All tenders in whom any of the prescribed conditions are not fulfilled or are incomplete in 

any respect are liable to be rejected. 

The bank reserves the right to accept the tender in full or in parts and that tenderer shall have no claim for revision of rates or other 

conditions if the tender is accepted in parts.    

11.0 Canvassing in connection with tender is strictly prohibited and the tenders submitted by the contractor who resorts to canvassing will be 
liable to rejection. 

12.0 All item rates shall be quoted on the proper form of the tender alone. 

13.0 An item rate tender containing percentage below/above will be summarily rejected.  

14.0 On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor who would be responsible for  taking  instructions   

from  the  Employer/Architect  shall  be  communicated   to   the Employer. 

15.0 Special Care should be taken to write the rates in figures as well as in words & the amounts in figures only, in such a way that interpretation 

is not possible. The total amount should be written both in figures & in words. In case of figures, the words “Rs” should be written before 

the figure of rupees & words “P” after the decimal figures, e.g. Rs.2.15p. & in case of words, the word “Rupees” should precede & the word 

“Paisa” should be written at the end, unless the rate ids in whole rupees & followed by the words “Only”, it should invariably be up to two 
decimal places. While quoting the rates in schedule of quantities, the word “Only” should be written closely following the amount & it 

should not be written in the next line.  

16.0 The bank does not bind itself to accept the lowest or any tender and reserves to itself the right of accepting the whole or any part of the 
tender and the tenderer shall be bound to perform the same at the rate quoted.  

17.0 All taxes, Sales Tax or any other tax on material or finished works like‟s work‟s contract tax, turnover tax etc. except for specific taxes, if 

any, stipulated in the tender documents, the Bank will not entertain any claim whatsoever in this respect. 

18.0 The contractor shall give a list of his relatives working with the bank along with their designations and addresses. 

19.0 No employee of the Bank is allowed to work under or as a contractor for a period of two years after his retirement from Bank services, 

without the previous permission of the Bank. The contract is liable to be cancelled if either the contractor or any of his employees is found at 
any time to be such a person who had not obtained the permission of the Bank as aforesaid before submission of the tender or engagement in 

the contractor's service. 

20.0 The tender for works shall remain open for acceptance for a period of 90 days from the date of opening of the tenders.  If any tenderer 

withdraws his tender before the said period, then bank shall be at liberty to forfeit Earnest Money paid along with the tender. 

21.0 The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves has/have tendered or who may and 

has/have tendered for the said work. Failure to observe this condition would render tenders of the contractors tendering as well as witnessing 
the tender liable to summary rejection. 
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22.0 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all the component parts and that, after the work is 

awarded, he will have to enter in to an agreement, for each component with the competent authority in the bank. 

The tenderer, apart from being a competent contractor must associate himself with the agencies of the appropriate class who are eligible for (i) 

Electrical (ii) Sanitary & water supply installations and (iii) Horticulture. 

 

 

 

Signature of the Competent Authority, 

CENTRAL BANK OF INDIA, REGIONAL OFFICE- RAIPUR 
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S E C T I O N  I I  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T  

Except  where provided for in the description of the individual items  in the Schedule of Quantities & in the specifications & conditions  laid down  
hereinafter & in the drawings, the work shall be carried  as  per standard  specifications & under the directions of the  Bank/Architects. 

1.    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  & Agreement, the following words  shall  have  the meaning  
herein  assigned  to them except where the  subject  of  context otherwise requires : 

i) Employer: The term employer shall denote Central Bank Of India with their head office, at MUMBAI, & any of its employees or 

representative authorized to act on their behalf. 

ii) Architects/Consultants: The term Architects/Consultants shall mean Bank‟s Engineer/ Architect or in the event of his/their ceasing to be 

the Architects for the purpose of this contract such other person/s as the Employer shall nominate for the purpose. The architect with the 

approval of the Bank may engage a local Architect/ Consulting Engineer for supervision & co- ordination of the work at the site. He will be 
considered a representative of the Architect. The Bank may also engage a Project Management Consultant for the supervision of the work. 

He will be designated by the term PMC & work a s Employer‟s agent at the site. 

iii) Contractor: The term Contractor shall mean …………………………………………….(name & address of the  contractor) & his/their 
heirs, legal representatives assigns & successors. 

iv) Site : The site shall mean the site where the works are to be executed as shown within boundary on the Site Plan including any building & 

erections there on allotted by the Employer for the Contractor‟s use. 

v) Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also determine the number of Site Engineers & the 

supporting staff at site office to assist them & also whether the Site Engineer shall be temporary or permanent. As far as possible, the Site 

Engineer should assume charge of his post before the Contractor reports on site of work. Where more than one Site Engineer is appointed, 
one of them shall be designated as senior Site Engineer by the Premises Department & the other Site Engineers shall be reporting to the 

Senior Site Engineer. Wherever PMC is engaged, Site Engineer, if any, will work in close co-ordination with PMC. 

vi) Drawings : The work is to be carried out in accordance  with drawings,  specifications,  the schedule of quantities  &  any  further drawings  
which  may be supplied or any other instruction, which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  are  to  be  kept  at  site  &  the 

Employer/Architects/PMC  shall be given access to such drawings or  schedule  of quantities whenever necessary. 

In case any detailed Drawings are necessary, contractor shall prepare such detailed drawings &/or dimensional sketches therefore & have it 

confirmed by the Employer/Architects/PMC as case may be prior to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  drawings, specifications & schedule of  
quantities  or to additional instructions at least 10 days ahead from the  time when it is required for implementations so that the Employer 

may be  able to give decision thereon. 

vii) "The works" shall mean the work or works to be executed or done under this contract. 

viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency Act or in Provincial Insolvency Act or any 

Amending Statutes. 

ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified & forming part of this contract. 

 

x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted rates of the contractor. 

2.   SCOPE 

The work consists of Interior Works Central Bank Of India- Regional Office, RAIPUR, in accordance with the “Drawings" & "Schedule of Quantities". 

The Interior works, related civil and electrical works etc. complete are within the scope of this tender. It includes ELECTRICAL all materials, labor, 

tools and equipment and management necessary for, and incidental to, the construction & completion of the work. All work, during its progress and 
upon completion shall confirm to the lines, elevations and grades as shown on the drawings furnished by the Employer/Architects. Should any detail 

essential  for efficient completion of the work be omitted from the drawings &  specifications it shall be the responsibility of the contractor to inform  

the Employer/Architects  & to furnish & install such detail with Employer's / Architect‟s  concurrence,  so  that upon completion of the proposed work 
the  same  will  be acceptable and ready for use. 

Employer or his agent (PMC)  may in their absolute discretion issue further drawings  and/or written  instructions, details, directions and explanations,  

which  are, hereafter  collectively, referred to as "The Employer's / Architect‟s instructions"  in regard to : 

a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or specifications. 

c) The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and the substitution of  any  other  material 
thereof. 

d) The demolition/removal and/or re-execution of any work executed by the contractors. 

e) The dismissal from the work of any persons employed thereupon.    

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising during the maintenance period 
(retention period). 
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The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such Employer's or his Agent/ Architect‟s instructions, 

provided always  that  verbal instructions,  directions and explanations given to the  contractor's  or his  representative upon the works by the 
Employer's or his Agent/ Architect‟s shall, if  involving  a variation, be confirmed in writing to the contractor/s within seven  days. No works, for which 

rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written permission of the Employer's or his Agent/ 

Architect‟s.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the employer in consultation with the Architects as 
provided in clause "variations". 

Regarding all factory made products for which ISI marked products are available, only products bearing ISI marking shall be used in the work. 

3.   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site &  make  himself  thoroughly acquainted with the local site conditions, nature and requirements of the works,  

facilities of transport conditions, effective labour and  materials,  accesses  and  storage for materials.  The Tenderer shall provide in their tender for 

cost of carriage, freight and other charges as also for any special difficulties and including police restriction for transport etc. for proper execution of 
work as indicated in drawings. The successful Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on 

account of  any site  conditions  which existed before the commencement of  the  work  or which  in the opinion of the Employer might be deemed to 

have  reasonably been inferred to be so existing before commencement of work. 

4. TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the last page together with initials on every 

page. Initials/Signature will indicate the acceptance of the tender papers by the tenderers. 

(Also see para 6 of General Rules & Instructions for the Guidance of Tenderers). 

The schedule of quantities shall be filled in as follows: 

i) The “Rate” column to be legibly filled in ink in both English figures and English words. 

ii) Amount column to be filled in for each item and the amount for each subhead as detailed in the "Schedule of Quantities". 

iii) All corrections are to be initialed. 

iv) The "Rate Column" for alternative items shall be filled up. 

 v) The “Amount" column for alternate items of which the quantities are not mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original" shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but he may at his option offer his  comments  or 
modifications  in  a  separate sheet of paper attached  to  the  original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each section or to split up and 
distribute any item of work to any specialist firm or firms, without assigning any reason. The Bank reserves the right to accept the tender in full or in 

part and the tenderer shall have no claim for revision of rate or other conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for each and every item 
should be correct workable and self-supporting. If called upon by the Employer / Architects detailed analysis of any or all the rates shall be submitted 

by the contractor. The Employer / Architects shall not be bound to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete works in all respects and details  including 

preparatory and finishing works involved directly related to and  reasonably detectable from the drawings, specifications and schedule of quantities and 

no further extra charges will be allowed in this connection.  In the  case  of lump sum charges in the tender in respect of  any  item  of works, the 
payment of such items of work will be made for the actual work done  on the basis of lump sum charges as will be assessed to be  payable by the 

employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in specifications or included in schedule of quantities and  
intimate the same in writing but no addition, omission or  variation shall be made by the contractor without authorization from the  Employer. No 

variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 90 days from the date of opening of the tender. 

5.   AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions and shall pay for all stamps and legal 

expenses, incidental thereto. 

 

6.   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the regulations etc. of the Government and local 
authorities and of any company with whose system the structure is proposed to be connected. The contractor shall give all notices required by said act, 

rules, regulations and Byelaws etc. and pay all fees payable to such authorities for execution of the work involved. The cost, if any, shall be deemed to 

have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall 
indemnify the employer against such liabilities   and shall defend all actions arising from such claims or liabilities. 

7.   TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all duties, royalties, cesses and sales tax, or any other taxes or local charges, if applicable 
except for specific taxes, if any, stipulated in the tender documents. However, work contract tax shall be deducted at source at the specific rate in Union 

legislative, if applicable. The certificate in respect of T.D.S. shall be issued by the Bank as per rate.  No claim whatsoever on this account shall be 

entertained. 

8. QUANTITY OF WORK TO BE EXECUTED 
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The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure indicated in the drawings  but  the  Employer 

reserves  the  right to execute only a part or the whole  or  any  excess thereof without assigning any reason therefore. Variations in the value is however 
not expected to be more than + 25%. 

9. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any work which is not included in this contract by other 
agency or persons and contractor shall allow all reasonable facilities and use of his scaffolding for the execution of such work. The main contractor 

shall extend all co-operations in this regard. 

10. EARNEST MONEY  

The tenderer will have to deposit an amount of Rs. 15,000.00 (Fifteen Thousand only) in the form of Bank draft drawn in favor of “Central Bank of 

India, RAIPUR.” at the time of submission of tender as an Earnest Money. The employer is not liable to pay any interest on the Earnest Money. The 

Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after the decision to award the work is taken or after the expiry 
of the validity period of the tender. 

The retention amount will be refunded to the contractor fourteen days after the defect liability period, provided the contractor has satisfactorily carried 

out all the works and attended to all the defects in accordance with the conditions of contract.  No interest is allowed on Retention Money. 

11. CONTRACTORS TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according to the intent and meaning of  the  drawings, 

schedule of quantities and specifications taken together whether the same may  or may not be particularly shown or described therein provided  that the 
same can reasonably be inferred there from &if the contractor finds any discrepancies therein, he shall immediately  & in writing refer  the same to the  

Employer / Architect/ PMC whose decision shall be final  and  binding. The contractor shall provide him self for ground & fresh water for carrying out 

of the works at his own cost. The Employer shall on no account be responsible for the expenses incurred by the contractor for hired ground or fresh 
water obtained from else where. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work within the contemplation of the 

contract and beyond the unit price. No extra payments will be allowed for incidental or contingent work, labor and/or materials inclusive of all taxes 
and duties whatsoever except for specific taxes, if any, stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools tackles, machinery and  equipment's  and all  the 

necessary scaffolding, , watching and lighting  by night  as well as by day required not only for the proper  execution  and protection of the said work 
but also for the protection of the public and safety  of  any adjacent roads, streets, walls,  houses,  buildings,  all other  erections, matters and things and 

the contractor shall  take  down and  remove any or all such scaffolding, etc. as occasion shall be required or when ordered  to do  so  and shall fully 
reinstate  and make good all  matters  and  things distributed  during  the execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any men employed on the  buildings and  to  provide  

such  parties with  proper sufficient  and  if required special scaffolding, hoists and ladders and provide them with water and lighting and leave or make 
any holes, grooves etc. in any work where directed by the employer as may be required  to enable such workmen to lay or fix pipes, electrical wiring, 

special fittings  etc. The quoted rates of the tenders shall accordingly include all these above mentioned contingent works. 

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

1. Time of completion: The entire work is to be completed in all respects within the stipulated period. The work shall deem to be commenced 

within 03 days from the date of acceptance letter issued to the contractor or otherwise mentioned or the day on which contractor is instructed 

to take possession of site, whichever is later.  Time is the essence of the contract and shall be strictly observed by the contractor.  

The work shall not be considered as completed until the  Employer  have certified in writing that work has been completed and the defects 

liability period shall commence from the date of such certificate. 

2. Extension of Time : If, in the opinion of the Employer/Architect/ PMC the works be delayed,(a) By reason of any exceptionally inclement 
weather, or (b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of threatened by or disputes, with 

adjoining or neighboring owners or (c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the Employer 

and not referred to in the specification or (d)  By reason of authorized extra and additions or (e) By reason of any combination of workmen 
or strikes or lockout effecting any of the building trades or  (f)  From other causes which the employer may consider are beyond the control 

of the contractor, the Employer at the completion of the time allowed for the contract shall make fair and reasonable extension of the time 

for completion in respect therefore. In the event of the Employer failing to give possession of the site upon the day specified above the time 
of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the employer, written notice thereof. Nevertheless,  

the  contractor shall use his best endeavors all  that  to prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of the 
employer to proceed with the works and on his  doing so that it will be ground of consideration by the employer for an  extension  of time as above 

provided. The decision of the Employer as  to  the period  to the allowed for an extension of time for completion  hereunder (which  decision shall be 

final and binding on the contractor)  shall  be promulgated at the conclusion of such strike or lockout and the employer shall  then,  in the event of an 
extension being granted,  determine  and declare  the  final completion date. The provision in  clause  13,  with respect to payment of liquidated 

damages shall, in such case, be read and construed as if the extended date fixed by the employer were  substituted for and the damage shall be deducted 

accordingly. 

3. Progress of work : During the period of construction  the contractor shall maintain  proportionate  progress  on  the basis of a programmed chart  

submitted  by  the contractor  immediately before commencement of work and agreed to by  the employer/Architect. Contractor should also include 

planning for procurement for scarce material well in advance and reflect the same in the programmed chart so that there is no delay in completion of the 
project. 

13. LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the stipulated period, the contractor shall  be bound  to 
pay to the employer a sum calculated as given below by  way  of liquidated  damages  and  not as penalty during which  the  work  remains un 

commenced or unfinished after the expiry of the completion date. 
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a) For contracts having time for completion 6 months 

& Less. 

1.00% of the estimated amount shown in the tender per week subject to a ceiling of 10% 

of the accepted contracted sum. 

b) For contracts having time for completion 
exceeding 6 months but not exceeding 24 months. 

0.5% of the estimated amount shown in the tender per week subject to a ceiling of 7.5% 
of the accepted contracted sum but not exceeding the total S.D. of the contract. 

c) For contracts having time for completion in excess 

of 2 years (24 months). 

0.25% of the estimated amount shown in the tender per week subject to a ceiling of 5% 

of the accepted contracted sum but not exceeding the total S.D. of the contract. 

14. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS & SITE OFFICE REQUIREMENTS 

The contractor shall provide, fix up and maintain in an approved position proper  office  accommodation  for the  contractor's  representative  and staff,  

which  offices shall be open at all reasonable hours  to  receive instruction, notices or communication and clear away on completion of the work and 

make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a coat of approved varnish. They are to 

be protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other contractors and subcontractors to 
complete the work within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required and to provide all necessary 

attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep the same in a clean sanitary  condition  to the  

satisfaction of the Public Health Authorities and shall  cause  such latrines  and soil to be cleared away whenever necessary and  shall  make good all 

the works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during the construction and all receptacles, 

cisterns, water tanks etc. used for the storage of water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the 

employer against any breach of rules in respect of anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the same to be fixed or placed in or upon  any 

boarding,  gantry,  building structure other than those approved  by  the Employer. 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for watching, lighting and, protecting the work, 

the site and surrounding property by day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads, or member of the public in course of execution of the 
work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the works and making good all works disturbed. 

Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate protection of the materials etc., and  other  work that  
may  be executed on the site including the tools and  materials  of subcontractors  and  remove same on completion. 

Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety taking measurements and shall be supplied by 

the contractor. 

The  Mistree's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or two meter steel tapes, a measuring  tape  of  30 
meters, a spirit level, a plumb bob and a square and shall check the work to  see that work is being done according to the drawings and  specifications.  

The  site engineer will use any or all measuring  instruments  or tools  belonging to the contractor as he chooses for checking  the  works executed or 

being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plants etc. by 

subcontractors for their work. 

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and to the regulations and By-Laws of any authorities, 

and / or any water, lighting and other companies, and / or authorities with whose system the structures were proposed to have constructed and shall 

before making any variation from the drawings or specifications that may be associated to so confirm, give the Employer/Architects written notice, 
specify the variations proposed to be made and the reasons for making them and apply for instructions thereon. the Employer on receipt of such 

intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be given to any authority, and to pay to such 
authority or to any public officer all fees that may be properly chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, royalties, damages to buildings, roads or  member  of public 

in course of execution of work and shall defend all actions  arising  from  such  claims and shall keep the employer  saved  harmless  and indemnified in 
all respects from such actions, costs and expenses. 

16. CLEARING SITE AND SETTING OUT WORKS 
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The contractor shall set out the works and shall be responsible for the true and perfect setting out of the work and for the correctness of the positions, 

levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the progress of any parts of the works the contractor 
shall at his own expenses rectify such error, if called upon to the satisfaction of the employer. The contractor shall further set out the work to the 

alternative positions at the site until one is finally approved and the rates quoted in his tender should include for this and no extra on this account will be 

entertained. 

17. ACCESS 

Any  authorized  representative of the Employer/Architect  shall  at  all reasonable  times have free access to the works and/or to the  workshops, 

factories  or  other places where materials are being  prepared  or  constructed for the work and also to any place where the materials are lying or  from  
where they are being obtained, and the  contractor  shall  give every facility to the bank or their representatives necessary for inspection  and 

examination and test of the materials and  workmanship.  Except the representatives of the Employer, no person shall be allowed at any time without 

the written permission of the Employer. 

18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done in order to perform and  complete  any  part 

thereof  shall be executed in the best and most workman like manner  with materials  of  the best and approved quality of the respective  kinds  in 
accordance with the particulars contained in and implied by the  specifications  and  as represented by the drawings or according to  such  other 

additional particulars and instructions as may from time to time be given by  the Employer/Architect during the execution of the work, and  to  his 

entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and workmanship in  approved  materials  testing 

laboratories  or as prescribed by the employer at his own cost  to  prove that  the materials etc. under test confirming to the relevant  IS  standards  or as 

specified in the specifications. The necessary charges for preparation of mould, (in case of concrete cube), transporting, testing etc.  shall have to be 
borne by the contractor. No extra payment on this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full performance of the work under the contract must  be 

provided  through  normal  channels and must include  charge  for  import duties,  sales  taxes, octroi and other charges and must be the  best  of their  
kind available and contractor/s must be entirely  responsible  for the proper and efficient carrying out of the work. The work must be done in the best 

workman like manner. Samples of all materials to be used must be   submitted to the Employer/Architect when so directed by   the Engineer/Architects 

and written approval from Employer/Architect must be obtained prior to placement of order. The approved samples shall be kept with the Employer till 
the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take all precautions necessary for the protection 
of work and at his own expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, protection to windows, and any 

other requisite protection for the execution of the work whether by himself or special tradesmen or subcontractor and any damage caused must be made 

good by the contractor at his own expenses. 

19. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time to time the removal from the work within such  
reasonable  time  or times as may be specified in the order  of  any  materials which in the opinion of the Employer/Architect are not in accordance with 

specification or instructions, the substitution or proper re-execution of any  work executed with materials or workmanship not in  accordance  with the  

drawings and specifications or instructions. In case the  contractor refuses  to  comply with the order the employer shall have the  power  to employ  and  
pay other agencies to carry out the work  and  all  expenses consequent  thereon or incidental there to as certified by  the  employer shall be borne by 

the contractor or may be deducted from any money due to or  that  may become due to the contractor. No certificate which may be given by the 

Architects shall relieve the contractor from his liability in respect of unsound work or bad materials. 

20. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT 

The term, "Site Engineer / PMC” shall mean the person / agencies appointed & paid by the Employer to superintend the work. The contractor shall 

afford the Site Engineer /PMC every facility and assistance for examining the works and materials   for checking and measuring work and materials.  
The  Site Engineer/PMC  shall have no power to revoke,  alter,  enlarge  or  relax  any requirements  of the contractor or to sanction any day  work,  

additions, alterations, deviations, or omissions or any extra work whatever,  except in so far as such authority may be specially conferred by a written 

order of the Employer. 

The Site Engineer/PMC shall have power to give notice to the contractor or to his foreman of non approval of any work or materials and such work 

shall be suspended or the use of such materials shall be discontinued until the decision of the employer is obtained. The work will from time to time be 

examined by the Architects, Engineer from the premises department of the Employer and the Site Engineer if any. But such examination shall not in 
any way exonerate the contractor from the obligation to remedy defects  which maybe found to exist at any stage of the work or after  the  same  is 

complete ,Subject to the limitations of this clause the contractor shall take instructions only from the Architects/Employer or his representative. 

21. CONTRACTOR’S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall be available (by turn)  through  out  the working   

hours   to  receive  and  comply  with  instructions   of   the Employer/Architects. The contractor shall engage at least one experienced Engineer as site-

in-charge for execution of the work.  The contractor shall employ in connections with the work persons having the appropriate skill or ability to 
perform their job efficiently. 

The contractor shall employ local laborers on the work as far as possible. 

No laborers below the age of sixteen years and who is not an Indian National shall be employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly under the direct order or control of the 

Employer or his representative shall be deemed to be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation‟s including the requirements of: 

a) The payment of Wages Act. 

b) Employer's Liability Act. 
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c) Workmen's Compensation Act. 

d) Contractor Labor (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of the workmen or any other person and  all  costs and  
expenses as any be incurred by the Employer in connection  with  any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the state or any local authority or of the Employer 

regarding the maintenance of proper environmental sanitation of the area where the contractor's laborers are housed or accommodated, for the 
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide maintain and  keep  in good  

sanitary  condition  adequate sanitary  accommodation  and  provide facilities  for pure drinking water at all times for the use of  men  engaged on the 

works and shall remove and clear away the same on completion of  the works. Adequate precautions shall be taken by the contractor to prevent 
nuisance of any kind on the works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 hours of the occurrence of any 

accident at or about the site or in connection with execution of the works, report such accident to the employer and also to the competent authority 
where such report is required by law. 

22. DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person employed thereon by him who may in the opinion of 
the employer be unsuitable or incompetent or who may misconduct himself. Such discharges shall not be the basis of claim for compensation or 

damages against the Employer or any of their officers or employee. 

23. ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor shall not directly or indirectly  transfer, assign  

or underlet the contract or any part, share or  interest  therein nor, shall take a new partner without written consent of the employer and no  subletting  

shall  relieve the contractor from the  full  and  entire responsibility of the contract or from active superintendence of the work during their progress. 

24. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things and for all damages to the  project works, materials, 

equipments, structural and/or decorative part of  property which may arise from the operations or neglect of himself or of  any subcontractor or any of 
his or a subcontractor's employees whether such injury  or  damage arise from carelessness, accident or any  other  cause whatsoever  in any way 

connected with the carrying out of this  contract. The  clause shall be held to include inter alias any damage  to  buildings whether  immediately  

adjacent  or otherwise and  any  damage  to  roads, streets,  foot paths or ways as well as damages caused to  the  buildings and the works forming the 

subject of this contract by rain, wind or other inclemency  of the weather. The contractor shall indemnify  the  employer and  hold  harmless in respect 

of all and any expenses arising  from  any such  injury or damages to persons or property as aforesaid and  also  in respect  of any claim made in respect 
of injury or damage under any  acts of compensation or damage consequent upon such claim. 

The  contractor shall re-instate, rectify and remedy all damages of  every sort mentioned in this clause so as to deliver the whole of the  contract works  

complete  and perfect in every respect and so as to make  good  or otherwise  satisfy all claims for damages to the property or  third  parties. 

The contractor shall affect the insurance necessary and indemnify the employer entirely from all responsibility in this respect. The insurance must be 

placed with company approved by the employer and must be effected jointly in the name of the contractor and the employer and the policy lodged with 

the latter. The scope of insurance is to include damage or loss to the contract itself till this is made over in a complete state. Insurance is compulsory 
and must be affected for the very initial stage. The contractor shall also be responsible for anything which may be excluded from the damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, compensations, costs, charges and expenses arising 
or accruing from or in respect of any such claim or damages from any sums including the total security deposit due or to become due to the contractor. 

25. INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, earthquake & third party) of  the  contractor for total 

tender value and keep them insured until the virtual completion of  the  contract against any loss or damage of the material and  of  the project.  The 

insurance must be placed with a company approved by the Employer in the joint names of the Employer and the contractor for such amount and for any 

further sum if called to do so by the Employer. Further the premium of such sum being allowed, to the contractor, as an “authorized extra”.  

The contractor shall deposit the policy and receipt premium paid with the Employer within 21 (twenty one) days from the date of issue of work order 

unless otherwise instructed. In default of the contractor insuring as provided above the Employer on his behalf may so insure and may deduct the 

premiums paid from any money due, or which may become due to the contractor. The contractor shall as soon as the claim  under  the policy is settled 
or the work reinstate by Insurance Company should they elect  to  do so, proceed with due diligence with the completion  of  the works  in the same 

manner as though the fire has not occurred and in  all respects under the conditions of the contract. The Contractor in case of rebuilding or rein-

statement after fire shall be entitled to extension of time for completion as the Employer may deem fit. 

26. ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, receipts and other vouchers that  they  may require 

in connection with the works under this contract. If the contractor shall use materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The decision of the 

employer shall be final and binding on the contractor as to the amount of materials. The contractor is required to use for any work under this contract. 

27.  

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall give reasonable notice to the contractor.  If  the 

contractor fails to attend at the measurements  after  such notice or fails to countersign or to record the difference within a  week from the date of 

measurement in the manner required by the  Site Engineer then in any such event the measurements taken by the Site Engineer or  by the subordinate 
deputed by him as the case may be is final and binding on the  contractor  and the contractor  shall have no right to  dispute  the same. 
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28. PAYMENTS 

All Bills shall be prepared by the contractor in the form prescribed by the Employer/ Architects. Normally if applicable one interim bill shall be 
prepared each month subject to minimum value for interim certificate as stated in these documents. The bills in proper forms must be duly accompanied 

by detailed measurements in support of the quantities of work done & must show deductions from all previous payments, retention money, etc. 

The Employer / Architect shall issue a certificate after the due scrutiny of the contractor‟s bill stating the amount due to the contractor from the 
Employer & the contractor shall be entitled to payment thereof, within the period of honoring the certificates named in these documents. In case of 

delay due to some reasons in the processing of such bills for payment, an adhoc advance of 75% of the billed amount may be paid on the request of the 

contractor for the smooth progress of work. 

The amount state in the interim certificate shall be the total value of work properly executed & 75% of the invoice value of material brought to site for 

permanent incorporation into the work up to the date of the bills less the amount to be retained by the employer as retention money vide clause 10 of 

these conditions & less installments previously paid under these conditions, provided that such certificates shall only include the value of said material 
& goods as & from such time as they are reasonably, properly & not prematurely brought to or placed adjacent to the work & then only if adequately 

protected against the weather or other causalities. 

The Employer will deduct retention money as described in clause 10 of these conditions. The refund of retention money will be made as specified in the 
said clause. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods will be progressively deducted from the 

amount due to the contractor in accordance with the quantities consumed in the work. 

All interim payments shall be regarded as payments by way of advance against the final payment only & not as payments for the work actually done & 

completed, & shall not preclude the requiring of bad, unsound & imperfect or unskilled work to be removed & taken away & reconstructed, or re-

erected or be considered as an admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim, nor 
shall, it conclude, determine or affect in any way the power of the Employer under these conditions or any of them as to the final  settlement & 

adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final Bill shall be submitted by the contractor within one 

month of the date fixed for completion of the work or of the date of certificate of completion furnished by the site Engineer & payment shall be made 
within three months.  

29. FINAL PAYMENTS 

The final bill shall be accompanied by a certificate of completion from the Employer/ Architect. Payments of final bill shall be made after  deduction of 
Retention Money as specified in clause 10 of these  conditions, which sum  shall  be  refunded after the completion of  the  Defects  Liability Period 

after receiving the Employer‟s / Architect's certificate that  the contractor has rectified all defects to the satisfaction of the  Employer /  Architects. The 
acceptance of payments of the final bill by the contractor would indicate that he will have no further claim in respect of the work executed. 

30. VARIATION/DEVIATIONS 

The price of all such additional items/ non tendered items will be worked out on the basis of rates quoted for similar items in the contract wherever 
existing or an engineering rate analysis based on prevalent fair price of labor, material & other components as required. The tender rates shall hold good 

for any increase or decrease in the tendered quantities up to variations of 25%. For variations beyond 25%, the rates for the respective items may be 

reviewed on mutually agreed terms. 

31. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the Architect/Employer in writing for 

any such substitution well in advance. Materials designated  in  this specification  indefinitely by such terms as "Equal" or "other  approved" etc.,  
specific approval of the Employer/Architect has to be obtained  in writing. 

32. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of such inspection the 
contractor shall inform the employer that he has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including the cleaning and oiling, if necessary, of all hardware, inside and outside, all 

floors, staircases, and every part of the building.  He will leave the entire building neat and clean and ready for immediate occupation and to the 
satisfaction of the Bank. 

33. CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all constructional plant, surplus materials,  rubbish  and 
temporary  works  of every kind and leave the whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  of  the 

Employer / Architects. 

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, shrinkages or other faults which may appear within 6 
months after completion of the work. In  default,  the employer  may  employ and pay other persons to amend and make  good  such damages,  losses  

and expenses consequent thereon or  incidental  thereto shall  be made good and borne by the contractor and such damages,  losses and  expenses  shall 

be recoverable from him by the employer  or  may  be deducted by the employer, in lieu of such amending and making good by the contractor, deduct 
from any money due to the contractor a sum  equivalent to the cost of amending such work and in the event of the amount retained being  insufficient,  

recover that balance from the contractor  from  the amount retained under clause No. 10 together with any expenses the  Employer may have incurred in 

connection therewith. 

34. CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer / Architects whenever any work is to be buried in the earth, concrete or in the bodies of  walls or 

otherwise becoming inaccessible later on, in order that  the work may be inspected and correct dimensions taken before such burial, in default  whereof 
the same shall, at the option of the  Employer/Architect be  either  opened up for measurement at the contractor's expense  or  no payment may be made 

for such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., or other  matters which cannot be 

conveniently tested or checked, the notes of the Employer / Architect shall be accepted as correct and binding on the contractor. 

35. ESCALATION 
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The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted)& will not be subject to any fluctuation 

due to increase in cost of materials, labor, sales tax, octroi, etc. unless specifically provided in these documents. 

The price variation clause being adopted by the RBI may be followed, if such a situation arises on a case to case basis.  

Further in case of variation in the wages of labor due to statutory enactments like the revision of the Minimum Wages Act by more than 10%, the 

increase in actual cost due to implementation of the statutory provision based on the number & category of labor actually borne on the Muster during 
the period under consideration may also be considered, if provided in the tender.  

36. IDLE LABOUR 

Whatever the reasons may be no claim for idle labor, additional establishment cost of hire and labor charges of tools and plants would be entertained 
under any circumstances. 

37. SUSPENSIONS 

If the contractor, except on account of any legal  restraint  upon  the Employer preventing the continuance of the work, abandons, suspends  work or  in 
the opinion of the Employer, the contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  contract, the 

Employer shall have the power to give notice in writing to the contractor requiring the work be proceeded within a reasonable manner and with 

reasonable dispatch, such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site of the works or from any ground  contiguous  

thereto  any  plant or materials to subsist from the  date  of  such notice being given until the notice shall have been complied with. If the contractor 

shall fail for 7 (seven) days after such notice has been given to proceed with the works as therein prescribed, the Employer may proceed as provided in 
clauses 38 (Termination of contract by Employer). 

38. TERMINATION OF CONTRACT BY EMPLOYER 

If the  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm shall be dissolved or  being  an  individual 
shall be adjudicated insolvent or shall make an assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  his creditors  

or shall enters into a Deed or arrangement with his  creditors or if the official assignee in insolvency of the receiver of the contractor in insolvency, 

shall repudiate the contract, or if a receiver of  the contractor's   appointed by court shall be unable, within  fourteen  days after  notice  to him requiring 
him to do so, to show to  the  reasonable satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so required by the 

employer  to  give  reasonable security  therefore,  or if the contractor shall suffer  execution  to  be issued, or shall suffer any payment under this 

contract to be attached by  or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber this contract or any payments due 
or which may  become due  to the contractor there under, or shall neglect  or fail  to  observe and perform all or any of the acts matters of things by this 

contract  to be observed and performed by the contractor within three clear days after the notice shall have been given to the contractor in manner  
hereinafter mentioned   requiring  the contractor to observe or perform the  same  or shall use improper materials or workmanship in carrying on the 

works,  or shall in the opinion of the employer not exercised such due diligence and make  such due progress as would enable the work to be  

completed  within due  time agreed upon, and shall fail to proceed to the  satisfaction  of the employer after three clear days notice requiring the 
contractor so to do  shall have been given to the contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, 

the  bank may  not withstanding previous waiver determine the contract by a  notice in  writing to the effect as hereinafter mentioned, but  without  

thereby effecting  the powers of the employer of the obligations and  liabilities of the contractor the whole of which shall continue in force as fully  as if  
the contract, had not been so determined and as if the  works  subsequently  executed had been executed by  or on behalf of  the  contractor (without 

thereby creating any trust in favor of the contractor). Further the  employer or his agent, or servants, may enter upon and take  possession  of the work 

and all plants, tools, scaffolding,  sheds,  machinery, steam  and other power utensils and materials lying upon premises or  the adjoining  lands  or 
roads and sell the same as his own property  or  may employ  the same by means of his own servants and workmen in carrying  on and  completing the 

works or by employing any other contractors or  other persons  or person to complete the works and the contractor shall not  in any  way  interrupt or do 

any act, matter of thing to prevent  or  hinder such other contractors or other persons or person employed from  completing  and finishing or using the 
materials and plants for the  works  when the  works shall be completed, or as soon thereafter as conveniently  may be, the employer shall give notice in 

writing to the contractor to remove his surplus materials and plants and should the contractor fail to do  so within  a period of fourteen days after receipt 

by him. The employer may sell the same by Public Auction and shall give credit to the contractor for the amount so released. Any expenses or losses 
incurred by  the  employer  in  getting the works carried out by other contractors  shall  be adjusted  against the amount payable to the contractor by way 

of  selling his  tools and plants or due on account of work carried out by  the  contractor  prior  to  engaging other contractors or  against  the  Security 

Deposit. 

39. ARBITRATION 

All  disputes  or differences of any kind whatsoever which shall  at  any time arise between the parties hereto touching or concerning the works or the  

execution  or  maintenance thereof of this contract  or  the  rights touching or concerning the works or the execution of maintenance  thereof of this 
contract or the construction remaining operation or effect thereof or to the rights or liabilities of the parties or arising out of or in relation  thereto  

whether during or after determination for  closure  or Breach of the contract (other than those in respect of which the decision of  any  person is by the 

contract expressed to the  final  and  binding) shall  after written notice by either party to the contract to the  other of them and to the Employer 
hereinafter mentioned be referred for adjudication to a sole arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above,  the employer  will send within thirty days of receipt of the notice,  to  the contractor  

a  panel  of three names of persons who  shall  be  presently unconnected with the Organization for which the work is executed. 

The Contractor shall on receipt of the names as aforesaid, select any one of the persons named to be appointed as a sole Arbitrator and communicate his 

name to the employer within thirty days of receipt of the names.  The employer shall thereupon without any delay appoint the said person as the Sole 

Arbitrator. If the contractor fails to communicate such selection as provided above within the period specified, the component authority shall make the 
selection and appoint the selected person as the Sole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified, the contractor shall send   to the 

employer a panel of three names of persons who shall all be unconnected with either party. The Employer shall on receipt of the names as aforesaid 
select any one of the persons named and get appointed him as a Sole Arbitrator. If the Employer fails to select the person and  appoint him  as  the Sole 

Arbitrator within 30 days of receipt of the  panel  and inform  the contractor accordingly, the contractor shall be  entitled  to appoint  one  of  the person 

from the panel as the  Sole  Arbitrator  and communicate his name to the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or vacates his office due to any reason whatsoever another Sole 

Arbitrator shall be appointed as aforesaid. 
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The work under the contract shall however continue during the Arbitration proceedings and no payments due or payable to the contractor shall be 

withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date of the first hearing. 

The Arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide each dispute in 
accordance with the terms of the contract and give a reasoned award.  The venue of Arbitration shall be such place as may be fixed by the Arbitrator on 

his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The 
costs of the reference and of the award including the  fees, if  any, of the Arbitrator who may direct to and by whom in  what  manner such  costs or any 

part thereof shall be paid and may fix or  settle  the amount of costs to be so paid. 

The award to the Arbitrator shall be final and binding on both the parties. 

Subject  to aforesaid the provisions of the Arbitration Act 1940  or  any statutory modification or reenactment thereof and the rules made  there under  

and  for the time being enforce, shall apply  to  the  Arbitration proceeding under this clause. 

The  Employer  and contractor hereby also agree  that  arbitration  under clause  shall be a condition precedent to any right to action  under  the contract  

with  regard to the matters hereby expressly agreed  to  be  so referred to arbitration. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER DOCUMENT FOR CIVIL, INTERIOR & ELECTRICAL WORK OF CENTRAL BANK OF INDIA 

 

28 

 

S E C T I O N  I I I  

S P E C I A L  C O N D I T I O N  O F  C O N T R A C T  

1.     MATERIALS PROVIDED BY EMPLOYER 

i)The  Employer may reserve to themselves the right to  provide  certain materials  as mentioned for the work at the time of awarding contract  or 

during  the progress of the work and these shall be jointly inspected  by the  Engineer/ Architect and the contractor before issue of  materials.  

Suitability and sufficiency of the material shall be checked by the contractor. 

ii) After the materials are received, the contractor shall not decline to accept responsibility for the proper quality, safety and sufficiency of the resulting 

work or structure by alleging defects of materials received from the Employer. 

iii)The  value of materials provided by the Employer shall be  calculated at  the prevalent market rates/invoice rates including all taxes, except for 
specific taxes, if any, stipulated in the tender documents,  duties transportation,  labor  and other incidentals by the  Engineer  and  the amounts shall be 

deducted in full from the interim Bill of the contractor as and where applicable. 

iv)  For all materials, issued free of cost to the contractor, the rates for such complete, items shall be suitably modified/varied by the Engineer, unless 
otherwise provided for in the contract. 

v) Wastage of extra quantity of materials used by the contractor over and above the allowed quantity as determined by the Engineer shall be taken as 

unnecessary and unauthorized and such use/wastage shall be at the cost of the contractor. 

The Employer will not be bound to take back such materials found  surplus with  the contractor either before or after the completion of work or  on an 

earlier termination of the contract, unless otherwise provided for  in the contract. 

vi) On loss or damage of any such materials, it shall be replaced by the contractor with the same quality/brand with the approval of Engineer or the 
value of such material would be recovered from interim bill of the contractor at the prevalent market rate, as would be appropriate in the opinion of the 

Engineer. 

1.2(i) The contractor will be required to pay all taxes levied by the Central and/or State Governments on such part of his profit in respect of the contract 
as in chargeable therewith under the laws for the time being in force. 

1.2(ii) The contractor's staff will be liable to pay all taxes levied by the Central and/or Union Governments on such of their salaries as are chargeable 

there with under the laws for the time being in force and the contractor shall conform such duties in regard to the deduction thereof as may be lawfully 
imposed on him. 

1.2(iii) Contractor shall have to produce the certificate from the manufacturer or their authorized dealers for all procured products confirming use of 

specific materials at site.  

2.     ELECTRICITY AND WATER 

i) The Contractor shall arrange Electricity and water at his own cost or otherwise Contractor has to pay to the Bank for the consumption of this 

facility. 
 

3. MATERIALS: Regarding all factory made products for which I.S.I. marked products are available, only products bearing I.S.I. marks shall be 

used in the work unless otherwise mentioned in the list of approved make of material in the tender.  
 

4. CARE FOR EXISTING PROPERTY: The Contractor shall make all necessary arrangements as required by the Employer to ensure that all 

existing property of the Owner are not damaged or disrupted by the Contractor in any way.  If in spite of his best efforts there is some disruption, 
or lose occurs, the Contractor shall reinstate and make it good as early as possible without any additional cost to the Owner. 

  

5. DRAWINGS: Some of the detailed drawings may not be ready at the time of placing the order.  The Contractor will have to proceed with the 
work till such time such drawings are released.    The Contractor shall have absolutely no claim on the Owner on this account. Efforts will be 

made however, to release drawings progressively to have un-interrupted progress. Contractor will prepare/Shop drawings wherever required by 

Bank/Architects.  
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S E C T I O N  I V  

M E A S U R E M E N T  

1.  MEASUREMENT 

1.1 The number of pages for measurements alone shall be 100 per book. If convenient, the measurement book may be provided with perforated 

sheets, in triplicate, for dispatch to concerned authorities. The pages shall be serially machine numbered. The book shall be in the custody of 

the Site Engineer. 

1.2  In addition to pages for measurements, pages shall be provided for index. Instructions, Certificate of Condition (wholeness) of the Book and 

Record of handling and taking over. 

1.3 Each book shall bear an identifying number. 

2. RECORDING OF MEASUREMENTS 

2.1 The measurements shall be generally recorded by the Site Engineer or by the Consultant of the bank, specifically authorized for the purpose. 

2.2 The Site Engineer (or his representative) shall take joint measurements (i.e. accompanied by the contractor's authorized representative) of 
the work as it progresses and record them directly in the Measurement Books. 

2.3 It shall be ensured that the method of measurement is in accordance with the contract. The precision in measurements shall be as laid down 

in IS   1200. Any points of disagreement with the contractor pertaining to measurements shall be promptly referred to the decision of the 
competent authority. 

2.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until they are approved by the competent 

authority. 

2.5 In  case some allegedly extra/deviated item is carried  out  by  the contractor while complying with approved drawings and specifications, 

and the same is to be covered up, the Site Engineer shall check the item  and its specification and record its measurements but 

simultaneously enter up the  provision  that their admittance is subject to the approval  by  the competent  authority. Both the measurements 
and the proviso shall be got signed by the contractor. 

2.6 The measurement Book shall not be handed over to the contractor at any time. The contractor or his representative may be permitted by the 

Site Engineer to see it in his presence and/or make a (concurrent) copy of his own. The contractor shall, however, be warned that his copy 
shall be regarded as an unofficial copy of the bank's Measurement Book. This is the only authorized document in the matter. 

2.7 The measurement shall be signed at the end of each session on measurement of the day's work, as the case may be, by both the parties (i.e. 

Measurer/Site Engineer and the contractor). 

3. CONCEALED WORK 

3.1 The contractor shall give due notice to the Employer whenever any work is to  be covered up in the bodies of walls or  otherwise,  becoming  

inaccessible  later on, in order that the  work  may  be inspected  and  correct dimensions taken before such burial.  In default where of the 
same shall, at the opinion of the Employer be either opened up for measurement at the contractor's expenses or no payment may be made for 

such materials. Should any dispute or difference arise after the execution of any work as to measurements etc. or other matters which cannot 

be conveniently tested or checked, the notes of the employer shall be accepted as correct and binding on the contractor. 

4. The following instructions shall be borne in mind while taking measurements. 

4.1 The work shall be measured in the same sequence as constructed. 

5. Checking of Measurements: Checking of the measurements shall be as under. 

5.1 It shall not be perfunctory and should result in revealing errors, accidental or deliberate, by the staff.  It should also serve as a process of 

instruction to junior staff: 

5.2 Measurements recorded shall be checked not less than 25% by Bank‟s representative from the Zonal Office and 100% measurement by the 
Architect/ Consultant.  
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S E C T I O N  V  

S A F E T Y  C O D E  

SCAFFOLDS 

1.  Suitable  scaffolds shall be provided for workmen for all  works  that cannot safely be done from the ground, or from solid construction  

except in  the case of short duration work which can be done "safely  from  ladders"  when  a  ladder is used, it shall be of  rigid  

construction  made either  of  good quality wood or steel. The steps shall  have  a  minimum width of 450 mm and a maximum rise of 300 
mm. Suitable hand hold of  good quality wood or steel shall be provided and the ladder shall be given  an inclination not steeper than 1/4 to 

1 (1/4 horizontal and 1 vertical). 

2. Scaffolding or staging more than 4m, above the ground floor, swung or suspended  from  an overhead support or erected with  stationary  
support shall  have  a guard rail properly bolted, braced or  otherwise  secured, at least  1 m, above the floor or platform of such scaffolding 

or  staging and  extending  along the entire length of the outside and  ends  thereof with  only such openings as may be necessary for the 

delivery of  materials.  Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 

3.  Working  platforms, gangways and stairway shall be  so  constructed that  they do not sag unduly or unequally and if the height of the  

platform,  gangway or stairway is more than 4 m, above ground level or  floor level, they shall be closely boarded and shall have adequate 

width and be suitably fenced as described in (ii) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall of persons or 

materials by providing suitable fencing or railing whose minimum height shall be 1m. 

Where ever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals installed at night so as to 
prevent persons slipping into the excavations. 

 

5. Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9M, in length while the width between side rails in rung ladder shall in no case, be less then 290 mm, for ladder up to and including 3M, in 

length for longer ladders this width shall be increased at least 20 mm for each additional meter of length. 

 
6. A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior to construction. 

 

OTHER SAFETY MEASURES 

         

7. All personnel of the Contractor working with in the plant site shall be provided with safety helmets. All welders shall wear welding goggles 

while doing welding work and all metal workers shall be provided with safety gloves. Persons employed on metal cutting and grinding shall 
wear safety glasses. 

8. Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any of the sites of work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the public. 

9. The contractor shall take all the measures on the site of the work to protect the public from accidents & shall be bound to bear the expenses 

of defense of every suit, action or other proceedings at law that may be brought by any person for injury sustained owing o neglect of the 

above precaution & to pay any such persons or which may with the consent of the contractor, be paid to compromise any claim by any such 
person. 

PERSONAL SAFETY EQUIPMENTS 

10.  All necessary personal safety equipment as considered adequate by the Engineer should be kept available for used of the person employed 
on the site and maintained in a condition  

suitable for immediate use, and the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking or cement begs or any materials which are injurious to the eyes shall be provided 

with protective goggles.     

 

c) Those engaged in welding works shall be provided with welder‟s protective eye sights lids. 

 

d) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the manhole covers are opened and 
are ventilated at least for an hour before the workers are allowed to get into manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or boards to prevent accident to the public. 

 
e) The Contractor shall not employ men below the age of 18 years and women on the work of painting with products containing lead in any 

form. Wherever men above the age of 18 years are employed on the work of lead painting, the following precaution should be taken: 
 

i) No paint containing led or led products shall be used except in the form of paste or ready made paint. 

ii) Suitable face masks should be supplied for use by the  workers when  paint is applied in the form of spray or a  surface  having 
lead paint dry rubbed and scrapped. 

iii) Overalls shall be supplied by the Contractor to the workman and adequate facilities shall be provided, to unable the working 

painters during the execution of work. 
11. The safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at work spot. The 

person responsible for compliance of the safety code shall be named therein by the contractor. 
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S E C T I O N  V I  

M O D E L R U L E S  F O R  T H E  P R O T E C T I O N  O F  H E A L T H  

A N D  S A N I T A R Y  A R R A N G E M E N T S  F O R  W O R K E R S  

DEFINITION 

1.a) 'Work Place' means a place at which, at an average 50 workers  are employed in connection with construction work. 

FIRST AID 

2.(a) At every work place, they shall be maintained in readily  accessible place first aid appliance including an adequate supply of  sterilized dressings 
and sterilized cotton wool. The appliance shall be kept in good order and in large work place they shall be placed under the charge of a 

responsible person who shall be readily available during working hours. 

DRINKING WATER 

3.a) In every work place, there shall be provided and maintained at suitable places easily accessible to labor sufficient supply of cold water fit for 

drinking. 

b) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided with storage where such 
drinking water shall be stored. 

c) Every water supply of storage shall be at a distance of not less than 15 m, from any latrine, drain or other source of pollution.  Where water 

has to be drawn from an existing well which is within the proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and water proof. 
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S E C T I O N  – V I I  

 

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  
RATES TO INCLUDE: 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes except as stated in document, octroi and the 

cost of all materials, fittings, fixtures, all labor and for all the operations as detailed in the specifications and contract conditions. Apart from other 
factors mentioned in the specifications and contract conditions, rates quoted for the items in this schedule shall also include the following: 

1. GENERAL: 

a. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, designs, catalogues and or 
instructions of the Architects/Bank.   

b. Sample of all works/items shall be got approved from the Architects/Bank before taking the mass production in hand and nothing shall be 
paid for the cost of samples. 

c. Any incidental work required to complete the item and not specifically covered in the item as mentioned in Bill of Quantities shall be 
completed at no extra cost. 

d. Unless otherwise specified all exposed surfaces of wood/wooden moldings and plywood of loose furniture/items tops shall be finished in at 

least two coats of melamine polish, including staining to match the shades of laminates etc. 

e. All laminates for furniture items shall be 1.0 mm thick for vertical & 1.5 mm for hoz. Spaces, in Satin finish, color texture and shade as per 

the schemes given by the Bank/Architect.   

f. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, drawers/cabinets shall be polished/Painted flat oil 
painted as directed by Architects. 

g. All exposed edges of plywood/block boards shall be finished with teak wood lip pings 5 mm thick of profile as per detail and Melamine 
polished unless otherwise specified and no extra cost shall be paid. 

h. All furniture items shall be delivered at site packed in polythene sheets. 

2. WOOD WORKS: 

a. Wherever ply is mentioned it will mean ply wood. 

b. All Board/Ply will be of BWP Commercial Type. 

c. All teak wood will mean CP. teak. 

3. HARDWARE: 

3.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, locks, sliding rails, nut and bolts etc. shall be provided 

by the Contractor which shall be out of the approved make of these materials annexed in the technical specifications/approved by 
Architects/Bank. 

4. PAINTING AND POLISHING: 

4.1 All finishes, shade of colors, texture of fabrics including all surfaces of finishes like POP, painting, lamination, paneling, stitching joints in 

upholstery, all polishing shall be as per the satisfaction of the Architects/Bank. 

4.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign matter including preparing the surface and sand 
papering to give an even surface. 

4.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

4.4 All painting work to be completed with at least one coat of the primer along with two coats of the paint as per the Technical Specification, 
Manufacturer‟s specification and to the satisfaction of the Architects/Bank. 

4.5 All the polishing works to be completed with at least two coats of the polish of the approved make as pr the list of approved manufacturers 

and to the full satisfaction of the Architects/Bank. 

5. GLASS WORKS: 

5.1 The edges of glass tops for tables wherever shown shall be beveled as per approval of the Architects. 

6. PARTITIONS AND PANELLING 

a. Quoted rate shall include labor/materials required to fix the sub-frame to the wall with MS flats („L‟/ „U‟) shape clamp with adequate screws 
and repairing the portion damaged while putting the gut ties. etc. and  making good the same. 

b. Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes and time required while coordinating with other 
Contractors for the final finishing of the work.   

c. The partition frame work shall be provided up to the RCC slabs at top but measurement for payment shall be of partition up to 

false ceiling and frame /support of partition above false ceiling shall be carried out within the quoted rate for which no extra shall be 

paid. 

d. All work/materials will be as per good engineering practice. 

e. Wherever glass is mentioned it will be clear float glass. 
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S E C T I O N  -  V I I I  

S P E C I F I C A T I O N S  
1.  GENERAL:  

 

1.1 This section of the specifications covers all general civil work is any, for which no separate detailed specifications have been included. 

 
1.2 All these works shall be done in accordance with the drawings and instructions for the Engineer-in-charge. Unless otherwise so specifically 

mentioned, the latest CPWD Specifications (New Delhi) for the particular item of work shall be followed.   In case of any dispute regarding 

the intent of the specifications, the Architect/Engineer‟s decision shall be final. 
  

All work shall be done as per approved drawings, specifications, site instructions and with specified materials/makes as approved.   In case the 

Contractor desires to substitute an approved/specified material/make with an alternative one he must get specific approval of the same before its use in 
the work.    Failure to do so will make the work liable to rejection irrespective of the fact that it might not have been detected and rejected earlier. 

   

1.3 All finished work must be truly vertical and horizontal or in any other plane as shown and required and true to lines and levels. The 
Tenderers must inspect the various existing surfaces and areas on which he has work on and take whatever measures necessary to achieve  

the above objective and include the cost of the same in his rates as no extra will be payable for this purpose. 

 
1.4 Samples of all items of work shall be prepared & got approved before proceeding with the work. For partitions complete layout shall be 

marked on the floor at the site for inspection & checking; only after approval installation shall commence. 

  
1.5 Teak wood used anywhere in the work shall be Ist quality Teak wood. If anything to the contrary is mentioned elsewhere in these documents 

or drawings the above shall prevail & Tenderer shall be deemed to have quoted their rates accordingly. 

2. WOOD WORK AND JOINERY: 

2.1  PLY WOOD: Ply wood shall be BWR as per IS-303-1975/1989 Specifications  

2.2 BLOCK BOARDS: Block board shall be as per IS: 1659-1979 BWR grade.  

2.3 FLUSH DOORS: 2202 Pt I (1991) Specification for wooden flush door shutter (cellular and 
hollow core type) ply wood face panels BWR grade. 

2.3 LAMINATE: Laminates where specified shall be of approved brand type, texture and thickness and manufacturer as per IS: 2046-

1969.Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions of the manufacturers using phenol 
Formaldehyde Synthetic Resin adhesive of approved make. Unless otherwise indicated laminated shall be 1.0 & 1.5 mm thick of approved 

make. 

2.4 JOINERY:All details shall conform to the drawings, but all measurements shall be checked at site.   The scantlings shall be accurately 
planned and finished smooth to hold full dimensions shown in the drawings after finishing and rebates, rounding and moldings made before 

they are framed.   No patching or plugging of any kind shall be prepared and got approved by the Engineer before proceeding with bulk 

manufacture. 
 

 3. IRONMONGERY: 

3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., used in wood doors.   All finish hardware shall 
be well made, reasonably smooth, and free sharp edges and corners flaws and other defects and shall be as per relevant Indian Standard 

Code.   Unless otherwise required all finish hardware shall be polished brass. 

3.2 All hardware shall be of approved make and shall be specifically got approved by the Engineer before ordering.   No fittings and fixtures 
shall be fixed before all major work is over.   While fixing correct handling of fixtures shall be ensured. 
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SPECIFICATION OF WORKMANSHIP : - 
 

1)  

1) All the exposed surfaces (that come in first sight or in direct vision) such as top/ front/ sides of counter, 

table etc. shall be covered with laminates/ tapes/border/ wooden beads. 

2) All the hidden exposed surfaces (that does not come in first sight or in direct vision) shall be finished with 

0.8 mm thick laminate of Green lam/ Archidlam / Sunmica/ Formica and there shall be no putty, primer or 

any oil bonded synthetic enamel paint in these areas. 

3) All the exposed edges and corners of plywood of 12mm & 18mm shall be protected by nailing wooden 

beads/border of required size. 

4) All the wooden beading/batons shall be finished with high-class sprit polish in natural shade. 

5) All the exposed edges and corners of furniture shall be comfortably and smoothly chamfered/ rounded off 

to avoid any sharp and pointed ends. 

6) A good surface preparation shall be done prior to applying primer/putty/paint/polish either on walls, 

ceiling or on furniture. 

7) All the finishing shall be done with due care & perfection so that final quality/look/appearance/glare/shine 

achieved is of the required standard and satisfaction.  

8) All the operative units/members of items, fixed hardware/ fittings/ fixture etc. such as locks, levers, 

hinges, door closures, latches etc. shall be adequately smooth and well in operation/performance at the 

time of handing over work/site to the Bank. 
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ANNEXURE ON GST  
 

Registration & GST Rate  

 

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN No. (copy of PAN 

to be enclosed).  

 

2. Tender will be considered/ accepted, if & only if the vendor has a valid GST Registration No.  

 

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in %.  

 

4. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/ Union Territory tax based 

on the Inter / Intra state movement Supply of goods and provision services or both.  

 

Invoicing & Payment  

  

5. The Tax Invoice for supply of Goods & Services should be raised as per the provision of GST Act & Rules 

and must compulsorily mention the following :-  

 

 a. CENTRAL BANK OF INDIA CHHATTISGARH:  GSTIN: 22AAACC2498P4ZA  

 b. HSN Code or Service Accounting Code for supply of goods or services.  

 c. Name & address of supplier  

 d. GSTIN of Supplier  

 e. Consecutive Serial Number & date of issue  

 f. Description of goods or services  

 g. Total value of supply  

 h. Taxable value of supply  

 i. Tax Rate – Central Tax & State Tax or Integrated Tax, Cess  

 j. Amount of Tax charged  

 k. Place of supply  

 l. Address of delivery if different from place of supply  

 m. Signature of authorized signatory  

 

6. Reimbursement of GST to the vendor is contingent upon complying with the following condition by the 

service provider:-  

i. Uploading the onward GST Return (GSTR-1) in GSTN Network portal within the statutory time period.  

ii. Discharging the GST tax liability to the Government.  

iii. Submission of Tax Invoice to BANK.  

iv. Submission of proof of payment of GST to BANK.  

v. Availment of Input Tax Credit by BANK.  

 

Input Tax Credit  

 

7. In case GST credit is delayed/ denied to BANK, due to non/delayed receipt of goods and/or services and/or 

tax invoice or expiry of timeline prescribed in GST Law for availing such ITC, or any other reason not 

attributable to BANK, GST amount shall be recoverable from Vendor along with interest & penalty levied/ 

leviable.  

 

8. In case vendor delays declaring such invoice in his return and GST credit availed by BANK is denied or 

reversed subsequently as per GST law, GST amount paid by BANK towards such ITC reversal as per GST 

law shall be recoverable from vendor/contractor along with interest & penalty levied/ leviable on BANK.  

 

9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any incomplete 

work/service, then BANK will not be able to avail the tax credit and will notify the supplier of the same. 

Supplier has to rectify the data discrepancy in the GSTN portal or issue credit note (details to be uploaded in 

GSTN portal).  
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10. For any such delay in availing of tax credit for reasons attributable to vendor (as mentioned above), 

interest as per the GST Act & Rules, along with penalty, if any will be deducted for the delayed period i.e. 

from the month of receipt till the month tax credit is availed, from the running bills.  

Penalty for Non-compliance of GST Act  

11. Penalty amount so determined along with GST if applicable thereon shall be recovered from the 

contractor.  

 

Other Provision  

 

12. Any reduction in rate of Tax on any supply of goods or services or the benefit of input tax credit shall be 

passed on to the recipient by way of commensurate reduction in prices.  

 

13. All the terms & conditions of the contract with respect to Taxes & Duties are subject to the new taxation 

laws introduced from time to time (e.g., GST). The terms & conditions will be modified in accordance with 

the provisions of new laws (e.g., GST).  

 

14. The Prices quoted must be exclusive of GST, which will be payable extra as per applicable rules and 

subject to Submission of documentary evidence.  
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L I S T  O F A P P R O V E D  M A K E  O F  A C C E P T A B L E    

M A T E R I A L S  

(ENTIRE MATERIAL LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK/ 

CONSULTANT BEFORE EXECUTING) 

 

 S. No. 
Item Specified Material 

1 

False Ceiling-   

1)Gypsum Board 
1). 12.5mm thick Gypsum Board of Gypsum India Ltd.  with sections of 26 gauge GI sheet of “Gypsum 

India Ltd.” Company or equivalent. 

2)Armstrong Tiles 
2). Armstrong 600x600x(12-15 mm thick) perforated tiles as per “Armstrong Pvt. Ltd.” company‟s 
specifications or equivalent. 

2 

Aluminum Sections 

16-18 Gauge anodized Aluminum tubular sections with 20 micron (black) of 50x50mm, 50x40mm for 
partition and 16-18 gauge anodized Aluminum sections of 40x115mm for bottom rail & top rails of doors, 

40x150mm lock rail and 40x20mm plain for shutters of the sliding window.   

  
All aluminum section to be anodized in black shade and shall be of “Jindal/Nalco/ Hindalco or 
equivalent.”. 

3 Aluminum Grill       
Aluminum grill of 8- 10 mm dia. rod with 75x75mm mesh DG 202 of “Jindal/Nalco/Hindalco or 
equivalent.” 

4 MDF/Particle Board 
12 mm thick both side laminated “Greenlam /Archidlam /Century or equivalent.” with Ivory/ Beige 
shade BSL, Interior grade IS: 12823 or otherwise mentioned.  

5 1.Plywood/ Block Board  
1)      Phenol bonded, water proof, plywood of all required thickness (6mm, 9mm, 12mm, 19mm and 

25mm) of “Century, Duro, Archid or equivalent.”  conforming to IS: 303, IS: 710 & IS:1659  

6 Wood Well-seasoned teak-wood  

7 Moulding& Lipping 1st Quality Teak Wood . 

8 Wood Preservative “ASIAN/ NEROLAC/ BERGER/ICI/ DULUX or equivalent.” 

9 Adhesive   “FEVICOL (SH)/ PIDILITE or equivalent.” 

10 Glass Plain float glass “Modi / Saint Gobain or equivalent.”   of all thickness                                

11 Lock/Night Latches     “GODREJ/ LINK/HARRISON or equivalent.” 

12 Hydraulic Door closer “DORMA, GODREJ or equivalent.” confirming to IS:3564:1986 

13 
Floor Spring (Double action 

100 kg. -150 kg) 
“GODREJ, DORMA or equivalent.”  confirming to IS: 6315:1992 & IS:7197:1972 

14 
Drawer Channel/ Slider   

(Telescopic) 

Sleek computer keyboard slide of required lengh mounting telescopic, steel ball slider STDS series 

keyboard of “EARL BIHARI, EBCO, HETTICH, GODREJ or equivalent.”. 

15 Key Board Drawer/Tray     
Ready to use, computer keyboard tray KBT series keyboard of “EARL BIHARI , EBCO, HETTICH, 

GODREJ or equivalent.”. 

16 Hard ware    All the necessary hardware shall be of ISI marked with best quality/ and as per Bank‟s approval. 

17 Teak wood     Beading and Moulding to be of first quality teak wood. 

18 

Paint  1.Acrylic paint/ Luster Paint:- “ROYALE, ICI, ASIAN, DULUX,NEROLAC or equivalent.”  

Off white, Desert White, 

Cream, Milky white 
2.Oil bound distemper:-  “ROYALE, ICI, ASIAN, DULUX,NEROLAC or equivalent.”  

  
3. Synthetic Enamel Paint:- “ROYALE, ICI, ASIAN, DULUX,NEROLAC or equivalent.”  
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4. Texture Paint:- “WEATHER COAT, EXTERIOR, APEX, SNOCEM, ASIAN or equivalent.” 

Exterior Crusade 0684  

19 

Flooring 
1.      Vitrified tiles: - 600x600x (8-10 mm thick) Premium Range                   “NITCO/ MARBONITE/  

JOHNSON or equivalent.” 

(Off white) 2.     CeramicTiles:-“NITCO/ MARBONITE /  JOHNSON or equivalent.” 

  
3.      Vinyl Flooring:- 2mm thick “Royale, LG, ASIAN KRISHNA, ARMSTRONG or equivalent.” 

20 
Roller /Venetian Blinds (Off 

white, Abstract Biege B/O-

0002    

“VISTA, MAC, AUROLUX or equivalent.”. 

21 
Chairs with fabric Red and 

Blue as per Bank’s 

standardization 

“GODREJ, METHODEX, FEATHERLITE, DURIAN, WIPRO, AMARDEEP or equivalent.” (High, 

Mid, Low back and visitors chairs)   

22 Visitors Seating     
Chrome plated Perforated seats OF ABOVE BRANDS 

3seater  and  2seater  

23 
Rubber/ Polyurethane 

/Tapestry/Leather Foam     
Foam of all thickness of 40-50 density HD U- Foam of “Dunlop, MM, TATA or equivalent.”. 

24 Wash Basin    Vitreous China, conforming to IS: 2556 “Hindware /Cera /Johnson /Parryware or equivalent.”. 

25 WC (EWC/Orissa Pan) 
Vitreous china, conforming to IS:2556  “HINDWARE/CERA/JOHNSON/PARRYWARE or 

equivalent.”. 

26 GI Pipes “C”- Class GI pipes, for all the diameters, “JINDAL, BINDAL, TATA or equivalent.”  

27 Tap & Flush cock    
CP Finish bib cock and pillar cock, flush cock. “PLUMBER, JENITH,  JAL, JAGUAR, MAC,BELL or 

equivalent.” 

28 Sink Stainless steel sink. “NIRALI or equivalent.”  

29 Cement 
Best quality, 53 Grade (OPC)- “ACC, AMBUJA, BINANI, BIRLA or equivalent. confirming to IS:1489-

1976 

30 Steel 
Hot rolled deformed bars confirming to IS:1139-1966 (Fe-415 HYSD)  “TATA, Jindal, Rathi SAIL, 

RINL” 

31 Aggregates   Aggregates shall comply with the requirements of IS:383-1970 

32 Brick Works         All brick work shall confirm to IS:2212-1962 

33 
Reinforcement Bending and 

Fixing Works   
Bending and fixing of bars for concrete works shall be as per IS:2502-2009 

34 RCC/PCC Works   All RCC/PCC works shall confirm to IS:456-2000 

35 Aluminum Composite Panel     “Alstone / Alucobond /Eurobond or equivalent.”  

36 Modular Work Stations “Godrej, Methodex, Wipro, Shapoorji Paloonji, Featherlite or equivalent.” 

 

ELECTRICAL 
 

S. 

No. 

Items Make Code 

1 MCCBs, MCBs, ELCBS, 

RCCBs, DB, ICTPN, TP, 

HRC fuse, Change over 

switch, Switch Fuse Unit 

L&T, Legrand, Siemens or 

as equivalent.  

IS: 8828 for MCB  

IS:13947 for MCCB 

IS:12640 for RCCB 

IS:13703 for HRC fuse 

IS:13947 for SFU 

2 FRLS insulated Elect. Wires 

Sheathed/ unsheathed, 
Finolex, Polycab, RR or as 

equivalent. 

IS: 694 for PVC cable 

1.1 KV GRADE-FRLS 
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Flexible LT cable, Multi 

core/single core Cable, Flat 

cable for submersible pumps 

3 Rotary Switches. Selector 

Switches 
L&T, GE, ABB, Siemens or 

as equivalent. 

Relevant IS  

 

4 Exhaust fan ,Pedestal fans, 

Ceiling fan 
Crompton, Orient, Usha or 

as equivalent. 

IS: 374 for ceiling fan 

IS: 2312 for Exhaust fan 

5 Electronic Energy Meter L&T, HPL, ABB or as 

equivalent. 

IS:13779/1999 

6 Central Air Conditioning 

Plants , Package type plant 

,Window/Split AC, Cassette 

type AC 

Voltas, Daikin, Hitachi, 

Carrier or as equivalent. 

*Only 3 star and above rating in 

Window/Split/Cassette AC 

7 Electrical accessories Modular 

-switch, Plugs sockets, ceiling 

rose, Angle holder, holders 

Crabtree, MK, Legrand or 

as equivalent. 

IS: 3854 for switches 

IS: 1293 for plugs& sockets 

IS: 371 for ceiling rose 

IS: 1258 for lamp holder Bakelite 

8 Bell Buzzer  Anchor, Cona, Leader or 

as equivalent. 

IS:2268 

 

9 Electronic fan regulator Crabtree, MK, Legrand or 

as equivalent. 

IS:11037 

10 PVC Conduit pipe & Casing -

capping for electrical wiring 
AKG, Setia, BEC (ISI) 2 

mm thick or as equivalent. 

IS:9537/93 

11 Current Transformer Siemens, L&T, Schneider 

or as equivalent. 

IS: 2705  

12 Relays  

 
Siemens, L&T, ,ABB, 

BHEL, GE or as 

equivalent. 

IS: 3231/65 

 

13 Data Cable D Link or as equivalent. (With 15 years certification) 

14 Light Fittings LED – Philips or as 

equivalent. 

 

15 Telephone Cable Delton, Finolex, National or 

as equivalent. 

(Conductor dia – 0.61 sqmm) 

16 Industrial Socket with box  MDS Legrand – 32 amp / 

Hager L&T or as 

equivalent. 

 

17 Changeover Switches Havells – On Load (Euro 

Load) or as equivalent. 

 

18 Panel Board 16 swg CRCA sheet steel  Fabricated and vermin proof and dust 

proof with necessary stiffners  with 

indicators of Telemechenique / L&T and 

Input/Output Volt & Ampere Meter 
 

 

 

Seal & Signature  

of Firm, 

 
 

 No Deviation permissible. Wherever Contractor proposes to use “equivalent” makes (i.e. Other 

than specified) the same shall be done only after prior approval from the Bank‟s Engineer/ 

Architect 

 

 

 

 


