Tender Document For: Tile and Sheet Roofing Repair works

fafagT gqaasT/TENDER DOCUMENT
(A, et U S18391d/ Terms, Conditions & Drawings)

T3T/PART-T/A
TECHNICAL BID /dehailehT aYell

Proposed Mangalore Tile and Sheet Roofing Repair works
Mumbai Metropolitan Zonal Office, Standard Building, D.B. Road Fort ,Mumbai.
FOR

@ dego &' 3ife SRar
Central Bank of India

CENTRAL TO YOU SINCE 1911

faT9eT Y T/ Date of Advertisement 08-06-2021

YA HC Y 3ifa e / Last Date of 21-06-2021

Submission

arel l{é‘ M 14/06/2021

Pre Bid Meeting

gel=t $1 =119 Opening Date TeheitenT aell/Technical Bid : 21-06-2021

e Stell: qehstler 9 8 38T WT9d SahaR & giad
oI SATTT/ Financial Bid: To be intimated to technically
qualified Contractors.

F1 g/ Time Period of Work

T 37T TSI et T feeTieh & 30 feaT
30 days from award of Work Order

FITAT STAT URA/Earnest Money Deposit

¥./Rs.5,000.00(HAceT S 3T 3337 & TaT & HI9T 3T

St HI$ 9 &T &V DD In favour of Central Bank Of

India, Payable at Mumbai).

farfagT gqamasr &1 7=/ Cost of Tender
Document(3T arawY IRTI/Non Refundable)

%./Rs.500.00 (HeTg el dob 3110 3T 3 g7 & AT 3T Y

ajaérnaug’r/ DD In favour of Central Bank Of India,
Payable at Mumbai

goa & et § ffder f dgzan/validity of

Tender from the date of opening of Financial Bid.

9071/ days

Yo d fFT ST arer gHardst/ Documents to be
provided

fATIET THAUT YT & HFER/As per Notice Inviting
Tender.

Independent External Monitor(IEM)

Mr.Trivikram Nath Tiwari
MAIL ID:trivikramnt@yahoo.co.in

Email for Correspondence

gadmmzo@ centralbank.co.in
archmmzo@ centralbank.co.in

Contact

Mr.V.Amarnath —Manager, Architect.-6303929013

Mr.Sanjay -Manager —-BSD-8830528234

W?_IW‘I'ISUBMITTED BY:
SHheR T ATH/NAME OF CONTRACTOR

Shugdr faur/GST DETAILS

Mumbai Metropolitan Zonal Office, 346 Standard Building, Dr.D.N.Road, Fort, Mumbai-400023
Tel No: 022-22047229, 4034
Visit us at http: // www.centralbankofindia.co.in



http://www.centralbankofindia.co.in
mailto:trivikramnt@yahoo.co.in
mailto:gadmmzo@centralbank.co.in
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@ degea & ot SR
Central Bank of India

CENTRAL TO YOU SINCE 1911

fafaer ga=/TENDER NOTICE
FEH F./REF NO: - /IMMZO STE/GAD: THRATT/ARCH: 2021:22:02

fesTien/DATE 08-06-2021

gfa/To,

fRwa/SUB: -

Proposed Mangalore Tile and Sheet Roofing Repair works
Mumbai Metropolitan Zonal Office, Standard Building, D.B. Road Fort ,Mumbai.

HgIea/Dear Sir,

30dad ® & U & dell JoTell (Gahstiehl Ud faedia) & dgd Al it X & fav Agteg [Afdar
3mART Fr St &/ Sealed item rate tenders are invited from contractors in Two Bid System
(Technical and Financial) for the above works.

fafder o7 =T & FFET F 1000/ (F. UH gOR AME) IR TR A9 F YA W
afeos Frfe™, AT, & Ued BT o Tha . Rfder B d6 f daarse § Ir3aes fFHar o
ThdT & W AFHS H ZHH HeT 3.1000/ (3. Uh goIR AM) ool S 31 SfE3ar & geT & AT
goe St ATS W T & & AegA F AR qeads & Oy wegd T @M. Tender form is

available at Zonal office, Mumbai during normal office hours on payment of Rs. 500/- (Rs. Five
Only), non-refundable. The tender form can also be downloaded from banks website. In that
case a demand draft of Rs. 500/- in favour of Central Bank of India, Payable at Mumbai should
be submitted along with the tender document in envelope 1(Technical Bid)

EMD of Rs. 5000 /-(Rupees Five Thousand Only) shall be in the form of Bank Draft drawn in
favour of “CENTRAL BANK OF INDIA”, Payable at Mumbai, must accompany each
tender. MSME Registered Vendors are exempted from EMD submission.

fAfder grarast $r amera, s ST IR & TR g Fua GaTw awr aFEy F waa ueg Afder
A T forar e

Tender received without the cost of Tender Document, EMD & after due time & date shall be
liable for rejection.

dehetihr el feeTier 21-06-2021 &1 &I 3.30 T dieliehdl HYUAT 3o Wipd yfafafor & qaaT

Grell ATwely JUT e arell @rel S 7 gaor Aeledr3it & 3Rd J787 w & Sreem.

Technical Bids will be opened at 3:30 PM 21-06-2021 in presence of intending tenderers, or their
authorized representatives and the opening of Financial Bids would be intimated in due course to the
Bidders.

dF et STl & AT ol & foT a1 AE7 § JUT §F & U AT HIg HROT g0 His 9
fAfder Tfer sruar 3eder sruar Afder gersr &1 3ifReR geiard g

T T A afgad Afdeerdr & geanr
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@ degea & ot SR
Central Bank of India

CENTRAL TO YOU SINCE 1911
The bank does not bind itself to accept the lowest tender & reserves to itself the right to accept any
tender or reject any or call tender without assigning reason thereof.

';R-_g'ﬁf Fr 3ifase fgsh/LAST DATE OF SUBMISSION . 21-06-2021
Afaer gﬂﬁ #Fr feTR/TENDER OPENING DATE (dehsitehr atell/Technical Bids) : 21-06-2021
(Afeee siegfaesr woll $r 3ufeafa & @relr Sreel/ Tenders will be opened in presence of

intending contracting agencies)

¥=gdre/Thanking You
Hacra/Yours faithfully,

TEIH FEIIeL®
ASST.GENERAL MANAGER

HTS ATeTIR 3rraferd Hrdierd
Mumbai Metropolitan Zonal Office

T F1 AT Afgd Afaererdt & gaBR
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@ degea & ot SR
Central Bank of India

CENTRAL TO YOU SINCE 1911

fafaer smeFor gaan

NOTICE INVITING TENDER

1.1 Afder/The Tender

Sealed item rate tenders are invited on behalf of Central Bank of India, Mumbai Metropolitan
Zonal Office for Proposed Mangalore Tile and Sheet Roofing Repair works

Mumbai Metropolitan Zonal Office, Standard Building, D.B. Road Fort ,Mumbai

1.2. fafagr savFilling in the Tender:

TE TR ¥ AG A I3, HA-BEl, I INUEAT IUAT 2rdl F 3ol o H drenr [HAfdae @ &
&r Sae.

Tender not properly filled, mutilated, with incorrect calculations or generally not complying with the
conditions shall be rejected.

1.3. e The Rates:

fAfieHal @ TN & weg AR 3T At F g T ol AfRTaEeR & Rege § o @ @
AT &1 ST U9 YAF Y53 &I 1T Sl I3 & 3ihs & WY HE of ST SC g7 38 fo@r
ST v fAfageal garT gFaR fFar STU. 1S o T @relr J oI v, afg 3gd B IS X H
ereg 3T 3 F IR gIar & ar esal & & 7S g Ay g,

Tenderer should quote their rates both in figures and words. The schedule of quantities must be fully
priced and the total of each page along with carried over figure of the previous page shall be given in

ink and signed by the tender. No blank space shall be left. If any discrepancy is found in the rates
quoted in figures and in words, the rate which is will be considered.

1.4. wEgfa/Submission:

FIY 19 fAfder & A1 dfed Algee fowwT Tare AU, Aeigd S T 3331, T8 AGAIR
Hafas FRe & are festieh 21-06-2021 1 ™ 3:00 Fot T JHIA fhar S =rfew 3R
dehaitehT aTell f&atieh 21-06-2021 &Y AR 3:00 FoF ST HTATT H Trell ST,

Sealed tenders with name of the work and the name of the tender written on the envelope must be
submitted to the. The Asst.General Manager Central Bank Of India at Mumbai Metropolitan Zonal

Office ,Standard Building, D.B. Road Fort Latest by 3.00PM on 21-06-2021 and the technical bids will
be opened on 21-06-2021 at 3.30PM at the same office

1.5. Afaer @ g&amaR/Signing the Tender:

afe fAfder ot sifafags 1956 & PafAd ol & 3R & gegd i A § aF o F g6y
fAgers 3ryar 56 gg Affad &9 @ wiled s ol 38 W g&dRR v Se. afe fAfder
HMER % €arT Jegd &1 Sreh & o fAfder R %o & Ty eanr @ omfier ®ef & @ry o
3R AR IO AT F GEATER IR Tohdl ¢ GaNT [hU ST UTd GFH & JAh TGET & A T
aar fear s @y & @y @ Afder & @y gedr ai B 9fS dore fr Se G 3§ Aefiert
T RE T gEATER e & T Tfpa forar mm €. Rfder & arr smaferd gwfaer &1 gefipa ufar

TG T S
If the tender is made by or on behalf of a company, incorporated under the companies Act. 1956, it shall
be signed by their managing Director, or one of the directors duly authorized on that behalf. If it is

T T A afgad Afdeerdr & geanr
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@ degea & ot SR
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CENTRAL TO YOU SINCE 1911
made by the partnership firm, it shall be signed with the co-partnership name by a member of the firm
who shall sign in his own name and give the name and address of each partner of the firm and attach a
copy of power of attorney with the tender authorizing him to sign on behalf of the partners. A certified
copy of the registered partnership deed shall also be submitted along with the tender.

1.6. ¥R #1 3rafd@/Acceptance period:
fafaer, Afder gosr 1 foatis & 90 feaAt Fr 3aftas w&gpdr & foav 3z T

The tender shall remain valid for acceptance for a period 90 days from the date of opening of tender,

1.7. ¥y fAeor/Site Inspection:

s fAfderend & 3198 $ St § & 98 X 3gd F F g yedifad FF F & F fAdaror
FX o Td 3o¢ A 39T UG g&drasl #ff ¢& ofer A1fgu. Ig AT 0N fF SheR gar el T
W TS 1 fAXETOT X forar 9= § U9 3ga &X &X aRfRufd & amey A Smeem,

Every tender is expected to inspect the site of proposed work before quoting his rates He must also go

through all the drawings and documents. It will be construed that the contractor has inspected the site at
his cost, and the quoted rates shall hold good in all conditions.

1.8. Faifefe &1 Rggai/Schedule of Quantities:

Affiet Al & fov Faifefle &1 Rgge a0 @Afder & @y doea fFar s aifge. g8 AfRga ak
W Tgse Hi S ¢ 6 fdear Ag w9 Faifefe T feR FE wm vd fdedr sgEy dr erdt @
gafad forv faar  3oe fader & 38R P, weld 3ryar Sisat 30 IS #T Fhar §. e
F 9 39 3R F AHWER ¥ fF gy sgey fr edl @ e wnfdd e R o 7 @ s
&1 § &I Hevell &

A schedule of quantities for various items accompanies this tender. It should be definitely understood
that the Employer do not accept of items and quantities and his schedule is liable to alterations by
omissions, deductions or additions at the discretion of the employer without affecting the terms of the

contract. The Employer reserves the right to completely delete any item from the scope of the work
without affecting the terms of the contract.

1.9. rqgaer ¥ Contractors Rates:

HTY F & H FA TIT d TFHAT & IRagd Ta RS JAT TN W SN AT W, T Yoh
vd gt sy & @y et a1 37 Rl & T o @ [@a afAd @ A ol & wY
ganfad fFar e @

The contractors rates must include the cost of transportation of material to the site, storage at site all
taxes such as sales tax, excise and octal etc. and the fixing or placing in position for which the items of
works is intended to be operated.

1.10.¥g%&&01/ Interpretation:
fafrsean3it & Tasdeor & fav AeTeR AgcdaquT H# &1 e fhar s

In interpreting the specifications the following order of decreasing importance shall be followed:

w/a) Faifefe &1 faggerSchedule of quantities.
/b) |rFE &1 RAIsFer/Schedule of materials
Hic) RGeS #1 RAsge/Schedule of workmanship.

T T A afgad Afdeerdr & geanr
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3r/d) 3rEa1/Drawings
3/e) TaRIy afRrseart &1 fdaRoT/Particular of special specification.
h/f) A#E dRIsedri/General Specification.
AT §T ¥ 3gay A AfAsearsit qarr & §Afgd o181 fhv a0 oy §atr (R Al 15 garT
wArfed frw ardar. afg faRy foawy & fov dur &€ v e § & foerar & Ao sifasr ik
SIETHRY g4,
Matters not covered by the specification given in the contract as a whole shall be covered by the matters

not covered by the relevant Indian standard Codes. If such codes for a particular subject have not been
framed the decision of the Employer shall be final and binding.

1.11. fafaer =0T ga=r # aRads/Alteration in Notice Inviting Tenders:
fAfderrdr garr fAfaer 30T oo # fFEr o R & aRade @ A o7 §dar § afe .
gRade fohT arT § 3rar wi ORIy o deea & a8 § ar [Afder & g fRar Sree.

No alteration shall be made by the tender in the notice inviting Tenders and if any such alterations are
made or any special condition attached, the tender is liable to be rejected.

1.12.fARer e Fam s=Acceptance of Tender:

fafder & TFER Fe F 3ER Aear & 9@ § 9 a8 Faad [fder #F w@er Fa & for
IFET AGT § U9 3TF IH [0AT FROT IAIC HIS Th AYar ured T 3rear Afaemsit &1 dg Arer
foREd e &1 HfeER gIfed § dur Rfdgedr 3gd & W 58 fosaifed & & forw arex grem.

The acceptance of tender rest with the Employer, who does not bind himself to accept the lowest tender
and reserves to himself the authority to, reject any or the entire tender received without assigning any
reasons. The Employer reserves the right of accepting the whole or any part of the tenders and the
tenders shall be bound to perform the same at their quoted rates.

1.13. Trer gdAaTor/Site Supervision:

A W F FAFdr 3ryar 30 wfafafer & Aneds 7 far smer gen. [fder S er &= &
3N SHER P 380 FAUFd Al HT HT AH Sol gIEM AT fHAATUT FF T 9AdET0T F@M T
& YR W 37gexr & fIT SccRerir grm.

The work shall be carried out under the direction of the Employer or their representative at site. On
accepting the tender, the contractor shall intimate the name of his accredited representative who would
be supervising the construction and would be responsible for taking instruction for carrying out the
work on day basis.

1.14. ForacarQuality:

et @ qIuraedr 3R FHEAGART F fou fear &1 @A 3w v arew gem SkeR @
fdierar garT ¥g $r 75 FHE I dH ST W Y geled ge.

The Employers decision with regard to the quality of the material and workmanship will be final and

binding. Any material rejected by the Employer shall be immediately removed by the contractor from
the site.

1.15. ®F ARHA/QOT FA Y raf@/Commencement of Work/Period of Completion:

T T A afgad Afdeerdr & geanr
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SHER HI IMRIT-I7 IR A H efier & 7 feaq@ & 3 FF 3107 a1 g, I8 oA +iAd
F AR A HI EeAier AT AN, AT I H Hel ded 5. 30 Afder & 3garR qofr s
R et I oA ¥ 45 f&ad F 3y W X fv AT,

The Contractor shall commence work on site within 7 days from the date of issue of the letter of intent.
This date shall be considered as the date of commencement of the said work. Time is the essence of the

contract. All works as per this tender will be completed within 45 days from the date of
commencement.

1.16. @ 3caverfdca raf@/Defect Liability Period:

I QT g FT oA & 12 A T “AY Icaiaifded e et o 9R & aY g W 38
SHER SR FUNT S afe Ig a1y FURT g A1l ¢ dr Adedr wAderar fr dgAfa § 37
P ol & SHheR A WA 3 R W FHATA. $H RE & QY o diedr & Afed d& gaern

9t & 9RATT * Sccaldcd 3rafer & AT T g S g

Any defected developed within “Defect Liability Period” of 12 months from the date of completion
will have to be rectified by the contractor. In case of failure to do so the employer with the concurrence
of the consultant shall get the rectification work done by some other agency at the risk and cost of the
contractor. The rectification of such defects shall be taken on receipt of written notice from the
Employer and such defects may extent “liability period”.

1.17. g3 & sestvPart Occupation:
I FaEl THST H Feoll I § @ ShaR H diear & fAdw 39 &7 F1 FT Q@ HET gen
IR 30 W & Fr o @s Fr yanfaa o foar RAear $r wear &A1 819

If the owner wants to occupy areas in part, the contractor shall have to be complete the work of the area
in conjunction with the Employer and hand over the same to the Employer without affecting any of the
clauses of agreement.

1.18.zafea’® g8/ Contrast Signing:

fAfder FEeR e & geard Afdeedr & gaor & 10 fad & 3 Had® GFEAdST W gEdlan
F gl dUT Y IR Wigd R # 97 AfAGTwAr A ggeT S gen. afe HS e gar § ar
FAAT AT AR STecd & o Sl qur Afder @ v Srweh sraar segay Afder fr oadft & gar
HITY Fafdd e g I Afdgwdar suh fow arey gem g fAfdewdl qarr sitvarie s
fasariee 3R g&er =6 fonar I .

After acceptance of the tender, the tender shall sign the necessary papers within 10 days of the
intimation, Expenses for the agreement including cost of stamp papers etc. shall be borne by the
contractor. In case of delay, the “Earnest Money” may be forfeited and the tender cancelled or the

contract enforced as per term of the tender and the tender shall thus be bound even though the formal
agreement has not been executed and signed by the tender.

1.19. sgTEaAT STAT AR/Earnest Money Deposit:

EMD of 5000 /- (Rs. Five Thousand Only) For in the form of Bank Draft only and in favour of
CENTRAL BANK OF INDIA AT MUMBALI, shall be submitted along with the tender. MSME vendors to
submit relevant registrations if claiming exemption.

T T A afgad Afdeerdr & geanr
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a)

ot s ST IfX et 3dea & rear A fRdr ¥4 F gred Afder @ I e e seem
3w ATIERdT3T A s S i Afder ger f Gt @ v A & 37eT argw @ e
aRa TR & faRed sarer e afr & 9 FA7 @ AW vd w1 QU @ & IR S amd
R STee.

The tender reserved without EMD or any other form than stated above may be rejected. The EMD shall
be refunded to the unsuccessful tenders within one month of the opening of the tender. The EMD shall
be retained in addition to the retention money and shall be returned on completion of the project.

b) enfka TfRI/Retention Money: ¥% I foer & Fead &1 10 gfarid 9« AT @rar-gardeT &
FHeldr T ST,

Retention Money at the rate of 10% of each running bill value shall be deducted from each running
account payment.

¢) aTRa UfRVETEAT St fr W foRaY ofr g T saTeT S G @

The Retention money/EMD amount shall not bear any interest.

1.20. st TR 1 sparari/Refund Deposit:

Jioide & aredids ¥ F qOT gl W aia Tfr &1 50 gfaerd sgarder fear smeenm vd AW 50
gfaerd I aredfas 7 qU 8@l i oA & 12 a8 T Y Sckaifded A qof g+ & 3
&1 e,

50% of the retention money shall be returned after the virtual completion of the project and the balance
50% shall be returned after the defects liability period of 12 months from the date of virtual completion.

1.21. wmaaft & qfd/Supply of Material:

F & fov g o ger i el dr qfd & fov wael areg a8 & SheR A wrAel &
Risger & & 715 e 3 AF F AR & HT HIGAT QN AT AAFAT & rgHIGeT TS el
g

Owner does not bind himself to supply any materials whatsoever required for the work. The
quality/make of the material purchased by the contractor shall be exactly same as mentioned in the
schedule of materials and shall be got approved by the Employer.

1.22 AT/ Insurance:

THA SHER dl ATl ATH | T AA AT (ATIR) S gen dar Jo difedl TaH & 9
STAT &EAT gt diferdl & far w3 warfega fr arer =nfgue -

The successful Contractor shall take out contractor all risk (CAR) insurance policy, in the name of the

contractor, and the original policy shall be deposited with the owner. The policy shall cover clause as
under:-

SHeR & QU AT gUaT @err gem AR edr v 3Ed 3w, A, aees R e
HfARAT 3r2rar FA-9RW A 3T arell 1 T 98T a9 & gIard W@l g, The contractor

shall at all times indemnify and keep indemnified the employer and its officers, servants, clients and any
other guest, customer or person moving in the work premises from and against all third party claims

St $o ( "@ufed H gIA/FFAR, SHEGR & IfFdead Tolc Hs 39 ShaR 33gar fFaear afea
g su % AfAT 78 )

T T A afgad Afdeerdr & geanr
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whatsoever (including but not limited to property loss and damage, personal agents to the contractor,
any sub-contractor and/or the employer) and the contractor shall at his own cost and initiative at all
times up to the successful conclusion of the defects liabilities under his clause, including but not limited
to third party insurance and liability under the motor vehicle Act, Risk Insurance Act and/ or other
Industrial Legislation from time to time in force in India with insurance company (ies) approved by the
owner and such policy (ies) shall be of not lesser limit than the limits hereunder specified namely :-

i) FRER eIfaqfcd - IR ords & AT & iaead Auiia @ g g7 afagfd/Workmen'’s
compensation Insurance- to the limit to which to which compensation may be payable under the laws of
the Republic of India.

i) g 9aT 1A Third party Insurance — IR die Td Fufed &1 JoaE G T H T goeaT &
forer @AT %.1,00,000/ (5. Uk or@) & & A4 @l st 3fodaf@a WA hae dr 38937 &
foT =gaan It & JfAdes & &7 & Farfod gl afha Afdse @& (O v s

s & HJER FE off g @ gar & difAa g wam

body injury and property damage to the limit of not less than Rs. 1,00,000/-(Rupees One Lac Only) in
each accident at all jobs sites provided that the limits specified above shall operate only as a
specification of minimum limits for insurance purposes, but shall not in any way limit the liability in
terms of this Clause to the limit(s) specified.

b) Ty SheR M I9GS & IFFAR AT FHIT St 3r20ar S [@ed & 3BT el & e
(VT %t T T & FR) dhaR H R HR I W FAFar H IR & 317 3RER T
3Ot & ufd foar TRl qatoe & T A T 3R gF ey # oIy & a5 AR & SHER H
ST & weldl He F1 HURR gam.

Should the contractor fail to take out and/or keep afoot as provided for the foregoing sub clause, the
Employer shall be entitled (but without obligation to do so) to take out and/or keep afoot such insurance
at the cost and expense of the Contractor, and without prejudice to any other rights or remedies of the
Employer in this behalf, to deduct the sum(s) incurred, from the dues of the Contractor.

1.23qiferdY #Y 3raf®y Period of Policies:
3UYFIHER R T S FR, g g @ 3R AV &Far 4 & R S @ WRT.

All insurance covers mentioned above shall be kept alive during the completion period of contract and
defects liability period.

1.24. afitfuiRa gFaw/Liquidated Damages:

qU ol HgAd 3af # WueE ale ¥ Higer gen. o aRfauiRa geas &8 F s oA
ol Y Hed ol 1 GIcRIT Tid TCAE & & H Gl 81N ST 3ot Hod & Tt 10 gfaerd
& 3refleT @M. Entire project will be completed and handed over within agreed timing in a phased

manner, Employer shall levy liquidated damages by way of penalty a sum at the rate 1 % of the total
contract value per week subject to the maximum of 10 % of the contract value

1.25 faRea Ag/Extra item:
Feelr 15 T3t 31RFd Fg IR FUTATIAT 1 FT AT FAHATTAR ST STafT,

The rates of all authorized extra items altered or substituted work shall be worked out as follows:-
a) X 3T aEr hl TACIHAT G 37T 3Heh MUR TR folehToll ST JATHT JiTeehciar 3T
a9 T 1 Y g & rgar i,

T T A afgad Afdeerdr & geanr
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The rates shall be based on or derived from the existing rates in the contract as far as possible and to the
maximum extent possible from the same class & nature of work.

b) STET &¥ I (V) (1) & dIeh A UTCT &1 T I Tehell &, el 3olg Tl STTR & Toraa
Y, WA el gaafe enfaer & A € SheR &1 15 ufaerd o, 3o @< Ud II8T0T TR 372raT
feTIeR T SaRT STAT SRS f&aT 31T 8T T SIS IT0TAT hl SITTatT.

Where the rates cannot be derived in the manner of (a)(l) above, the same shall be worked out on the
basis of most competitive market rates inclusive of any taxes, octrai etc. plus 15% for contractor’s
profit, overheads and supervision charges or as suggested by the Employer.

C)  OHEGR I TG UTCd & 3 3UGdhd w3 TGl 7 AT grem aar sy 7 vt Acl & forw
& THG T AT 11T Fo¥eTehT 38 aRT G1aT JTHdTad & , $8% FAY # & faevor ug a3 &t
THgd U ST @1, Sietehe Soffarer faftiad fAereor 3R 3ifRqgar & a1y s #af & fow
AT EX Teh ATE ST 37T 3 3eT FAad L.

d) The Contractor shall, within three days of the receipt of an order carry out the above within 3
days after having carried out the above work, submit the rates which he proposes to claim for such item
of work, supported by rate analysis and vouchers. The project engineer shall with due analysis and
justification communication to the contractor the rate admissible for these items, within a period of one
month.

1.26 gf&/Escalation:

HroigFe &1 37T & SRIT SehaRk &t 4, TrFElt a7 et 31 denfass ordT / e IR IS o i &t
HITAT AET fohaT STTEeT 3R GV &TRca 3af & et 586 @S H I o IRadT Fdter 781 gram.
No escalation on labour, material or any other statutory levy/tax will be paid to the contractor during the

duration of the project and during the defect liability period no alteration in this clause will be
acceptable.

1.27 fafer wifta/Receipt of Tenders:

Agtee fawrs 7 @t 9fadl, gser scane dfed RAfde] s@ @s # U 3gar gred & S
Tenders along with all the copies, drawings etc. in sealed envelope will be received as stated on the
cover of this volume.

1.28. 3 wH M$ (FAANY Tsg &@tAn) v sy @ARYE.S.1. (Employee States Insurance) &
Provident Fund:

sua3Ts vd sfasy A 9o gafe, o & af dehar garT age fahu e,

ESI charges & Provident fund charges, if applicable, shall be borne by the Contractor.

1.29. #R-&YWork Tax:
F I F & YA T ARy SHher & et

Payment of works contract tax shall be the responsibility of the Contractor.

T T A afgad Afdeerdr & geanr
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gRfArse/ APPENDI X

faffie @st F1 IRIWVSUMMARY OF VARIOUS CLAUSES

1. IR gt Y A (1.15)

Date of Commencement(1.15)

F IS IR &t ¥ 7 &t
07 Days from the issue of Work Order

2. qoT g #r srafer

Period of Completion(1.15)

IR Bt & 30 feeT

30Days from the date of Commencement.

3. A Scaerided afe

Defects Liability Period(1.16)

IrEdias 9 8§ qUT gl dr festieh & 12 AR

12 Months from date of virtual completion.

4. ST AT Y

Earnest Money Deposit(1.19a)

fAfaer & @ $. 5000/ FT FHT IFC ST Aegdl S
AT 3T & a1 7 & dur HIs W T @
Rs5, 000/-(Rupees Five Thousand Only) Along with

Tender in the Form of Demand Draft Favouring
Central Bank Of India Payable at Mumbai.

5. e afer
Retention Money(1.19b)

e Ielar e & GAMOIT Hehel Hod &1 10%

10% of certified gross value of each running bill

6. I\ Ra & av & 1 Jog

Value of Work for Interim

Bill(1.20)

F IS Hed H 50%
50% of the Work Order Value

7. aRiufRe g
Liquidated Damages(1.24)

gfd A°dlE T T Hed 1 1% HUHdA ey
Hed & 10% & 37T

1 % of the total contract value per week subject to the
maximum of 10 % of the contract value

fafder v/ TENDER FORM

T T A afgad Afdeerdr & geanr
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gfa/To,

e Agveys/THE ASST. GENERAL MANAGER

decel d 3iw SFFAVCENTRAL BANK OF INDIA,

HTS AGTTIR 3afeles srdTera/Mumbai Metropolitan ZONAL OFFICE,

HISIMUMBAI

S &1 AH :

NAME OF WORK: Proposed Mangalore Tile and Sheet Roofing Repair works Mumbai Metropolitan Zonal
Office, Standard Building, D.B. Road Fort ,Mumbai.

HAgIea/Dear Sir,

39gad gEdiiad 1 $r Afder & @@y A, #AgA Fragar giog #xa ¢

With reference to the tender by you for the above proposed work, 1/we write this after

(2) HlgAar TBomaer, giger faawur, Fafefe &1 Rs.ga, TRl F1 RNy, & Hiere F Rsga,
fAfder & faT e, w1 Adler &1 W0 fehar § qur Afder g&aEs & et e 3R
34 foU a0 T U YEAAd R 8§ Heg Hodel fAfder ejaer (@ ag 7 regaer g
gl T §) o1 wfersifa sregas T fomr & v @aver o &
having examined the design, drawings details, schedule of quantities, schedule of materials,
schedule of workmanship, instructions to tenders, draft agreement and having thoroughly gone
through all the pages of the Tender documents & having understood the facts intended to be

conveyed therein the tender annexed thereto (here-in-after called the Contract Documents)
relating to the proposed work.

(b) eI H & F T &w for ¥ AR
Having visited and examined the work site of the proposed work and,

(c) fafder =1 gafad Fet arell TaRIF AT IS IR off .

Having acquired with the requisite information as affecting the tender.

HAgw cdgederll Faifefe & Rgga & AT $ q0Er gfdhed W TAgaRT ey ge&dasl &l
FIE A IJTTT P §T P el T IRIHIT I §.

I/We, undersigned, hereby offer to execute the proposed work in strict accordance with the contract
documents for the consideration to be calculated in terms of the priced schedule of quantities.

HfgA 39 garr gANT fAfder TeR A T gaar i G T 3R a5e 7501w H s o
RIsger & IR 1 F H a9 ad 8.

I/'we undertake to complete the whole of the works as per the attached schedule from the date of issue of
intimation by you that our tender has been accepted and upon receiving possession of the site.

HEH 30 a1 &1 o a9 & § 3T & FAY AR & o & 37T 3rahd @l W, 39 Ay
& fou foad & qof 761 g3 § & AU gew i odf & aRfdse & 3=grR HAegA werd
aRfeifa aifer afr &1 sperare w@edr @ w3

T T A afgad Afdeerdr & geanr
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I/We further undertake that on failure, subject to the condition of the contract relating to extension of
time, I/We shall pay the agreed ‘Liquidated Damages’ to the Owner the sum named in the Appendix to
the conditions of contract, Liquidated Damages’ for the period during which the work shall remain
incomplete.

#H/gHT $.5000.00 FAR ST TR 39S 9T AT FET T G HIS AT oTg1 Aol 3R & g7
30 oid ¥ ¢ ggAa ¢ & Ifg fdiear aveart fafaer Ter &Y oar § 3R & g7 &g 99
S ol H B Ed & A Ig WA Sfed T oF Swe.

I/We hereby deposit with you as ‘Earnest Money’ of Rs.5000 /- (Rs. Five  Thousand Only ) carrying

no interest and I/We do hereby agree that this sum shall be forfeited in the event of the Employer
accepting my/our tender and 1/We fail to take up the contract when called upon to do so.

HgA 58 a1 @ o HeAd § % HaRA garas @ 10% ‘eRer afr & fow s & seehr &
TR H HEWT @S & AR arad HT Seer. [/We further agree to the deduction of 10% from the
‘Interim Payment’ towards the ‘Retention money, which will be returned as per the relevant Clauses in
the agreement.

sracrarYours faithfully

FH & ARNERT & =ArA/Name of the partners of the firm

3Yar/OR

IfFaat & A1A s 9 IFGaY gEIRR H & v FEdRAAT §
Name of the persons having Power-of Attorney to sign the contract.

T T A afgad Afdeerdr & geanr
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gat/Annexure-1

(A®c Seliehdl GaRT $200 & IR 3rErad &I IR X fear Jm)
(On Rs.200/- non-judicial stamp paper by the successful bidder)

gari/From: e/ The Contractor

To Central bank of India, Mumbai.

AgIc/Dear Sirs,

R & PR UF (O dR 1) W afvg ok & ¥ fow et &t
fAfder &1 3ea@ XA &1 §F Taganr gfte ad § % gAe gy & fAsues & fov deg, 57
3YAT VLN G Flefed & AT AT JGT Fel & forv Tl sqarResansit &1 agores o &
gA g o gfte &ed § 6 39 yer 1 a5 @A & v gAR TR va @ Yo wfea @an
X T Yo F HIA A A1 § 3R s8% fov g7 TFAar @« &1 ga«1 & §.

We refer to the tender dated for at the premises mentioned on cover page
(page no.l) of the tender. We hereby confirm that we have complied with all formalities in the
performance of our Contract for the supply of goods and services under all statutes governing the same,
Central, State or Local. We further confirm that we have paid all taxes and duties including sales tax
and excise duty in respect of the goods and services supplied to you and undertake to be responsible for
the same.

g T o gra ar Ajer 3T Wl gIfy, ofrerd, fosh 3ruar eaar 3R forel off safFa gamr fve o
grat & A & fou fAfaer & dgd eR afRca & dey # v av 7 off ad & oRomATasy
g I ST AT JFAH & fov  &fayfd e 3R e aifaqRd aXa & faw wgAd 81

We agree to indemnify and keep you indemnified against any claim or demand and all loss, costs,

charges and expenses incurred or suffered by you as a result of any claim being made by any person in
respect of our obligation under the said tender for payment of taxes, duties or otherwise.

HacrasYours truly,
feTe/ Date :

T T AT Tfgd SheR & gEAeR/SIGNATURE OF CONTRACTOR WITH RUBBER STAMP

T F1 AT Afgd Afaererdt & gaBR
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3gat/Annexure - 11

(TFe SrelihdT g@rT ¥.200/ & IR eTeldl TSI IR )
(On Rs.100/- non-judicial stamp paper by the successful bidder)

gar1/From: e/ The Contractor

gfa/To  : degel % 3T gfFam, Hag/Central bank of India, Mumbai.

FEea/

Dear Sirs,

gH €T & ITRUT T3 (TS | 1) W FdT T 39 IREX #H AW FR Fqas3id & 3myfad & oo
IEGIED & fAfder / ey &1 3eo@ A & & gRd Wa € F g Fa g

Yoo IRARTA 1 9 44 garr ARG g WAT & 37T 37d § 3R 39! Yoed a&g3it iR Qarsit
W Fg 3¢ Yo T A4l ¢. 67 I8 T e Fa § &F  Igey & a7 A e e
AR dar & fow @l &, ToT  3¥AT ®ENT RIAT FT AT FAT &

We refer to the tender / contract dated for supply of goods and services to you at your
premises of as mentioned on cover page (page no.1) of the tender. We advise that, we are covered under
the exemption limit prescribed by the Central Excise Act 1944 and no Excise is payable by us on the
goods and services supplied to you. We further confirm that we have complied with all the formalities
in the performance of our contract for the supply of goods and services and under all statues governing
the same, Central, State or local.

g 75 o gue & § 6 AR arT U UerT fRar I AT vd dar W feshr R 3R 3eurg
Yo AT IR P FT 7YaT Yooh 3T ¥ A A HIAT H A g gl

We undertake that if any taxes and duties including sale tax and Excise duty in respect of goods and
services supplied to you by us is payable, the responsibility of paying the same shall be ours.

g fReEr o gra ar Ajer 3T Wl gIfay, oferd, ok 3rar 3w 3R frel o safFa gamr fve o
grat & HIrae & fow Afder & dga e aiffica & dey # forw v Rt off @ & oRomATawT
gl aTe ST AT JFAH & fov  &Ifayfd & AR 39w sfaqiRa &= & fow wgAd &1
We agree to Indemnify and keep you Indemnified against any claim or demand and all loss, cost,

charges and expenses incurred and suffered by you as a result of any claim being made by any person in
respect of our obligation under the said tender / contract for payment of taxes, duties or otherwise.

HacrasYours truly,

Date :

I &1 AR afed Afaererdl & gFa’R/SIGNATURE OF TENDERER WITH RUBBER STAMP

T T A afgad Afdeerdr & geanr
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R #r ot/ ARTICLES OF AGREEMENT
(A% Selehd! GaRT %.200/ & IR 3eradr &I IR R fasarfiga fFar smo)
(On Rs.200/- non-judicial stamp paper by the successful bidder)
Tg WX IS Gelish ... 2020 T ...... F Tegdd d A’ 33T, v AT @y & aur
IFer Fuet yfRfFTAGIRTET td WE@Re) 1970 & eyl F dgd afea &, dur fSaer
ATIOT T3, d0A dige, HIS 400020 W f&ua ¢ (A s@& geard % s seen, foF
Hfcafad # S@r off T Fe T 3 RGN Td GG o enfder g 3R gl 3R
A. (SheR I ) fSaer dolipd FRATET ( SHeR & IdrT ) W BUT § (¥ a1 7 SheR Fel
strean, o sfdeafea 7 et off ar Hedf T 3% ScaRfUdRT td FAERI o enfaer &) &
dg  fasorfied fkar e /This  agreement  is  executed at Mumbai  on  this

. day of 2011 between Central Bank of India, a
body corporate constltuted under the provision of Banking Companies (Acquisition & Transfer of
Undertakings) Act. 1970, having its Head Office at Chandermukhi, Nariman Point, Mumbai — 400 021.
(hereinafter referred to as the “Bank” which expression shall, unless it be repugnant to the context or
meaning therof, includes its successors and assigns) of the ONE PART and M/s (name of contractor),
having its Registered office at (address of contractor. (Hereinafter referred to as the “Contractor”, which
expression shall, unless it be repugnant to the context or meaning thereof, includes its successors and
assigns) of the OTHER PART.

Safdh §F (FUST Td 1T & Higred fTaR0T &) F FT STod ¢ AR safow Rfdere smaAfa @ 8
WHEREAS the Bank is desirous of carrying out the (brief description and address of work) and
therefore has invited tenders.

3R Saf SheR A (¥ye vd HR # e faavor §) & fav [Afder wegd fr & T 915 F Far
T g 3R 95 S T&@HER T for & /AND WHEREAS the contractor has submitted its tender for

carrying out the (brief description and address of work) is hereinafter referred at as and the same was
accepted by the Bank.

faawon) #e &1 guie fRar R € @y & sEd Faiefe w1 Aoy Risgd, agaa@rm—qarc‘r,
ey ord, sfafea od scofe, Faiftfe & Aow Rgga & sfeaf@a deg & IR &I Iwey &
HFAR JfAard fAge 3R erdf &1 faawor fear s §/AND WHEREAS the contractor has submitted

the tender dated (date of tender) wherein the (brief description of the work) work to be done was also
described as per priced schedule of quantities, along with the general condition of contract, special
conditions, additional conditions etc., at the respective rates mentioned in the priced schedule of
guantities and also as per the essential terms and conditions mentioned in the work order no. (Work
order no. and date) issued by the Bank to the Contractor.

AR FefF §F o SheR FT FAIle F1 AT RNsgd, Igay Hr TAY o0, W od, sfalea ed
scaife, F@ifefe & Aou Rggar # 3fcaf@a dag at 3 & 3mey & 3gar sifaad A 3k
ot dfgd (@ FT T@féed fAaRon) Q1 el & JFda TER & o g

AND WHEREAS Bank has also accepted the offer of the contractor to fulfill the (brief description of
the work) work as agreed to in its tender dated wherein the work to be done was described as per priced

T T A afgad Afdeerdr & geanr
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schedule of quantities, along with the general conditions of contract, special conditions, additional
conditions etc., at the respective rates mentioned in the priced schedule of quantities, and as per the
work order no.

IS Ig TR AFIER fhar Srear /NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:
3HheR TAgaNT 30 ad & fov #@gaAqd § & ag (@ & dfarea faawon) e ... (Afaer &r
et ) i A & sgar T ufd Feeed &, 30 =R & TH @3 gen, oA Faifefe &
Ao RIggeT & Ty 3ay 1 @Ay, 9w, sfafed od  saafe |, F@ifte & 7o Risge #
sfeaf@d §a€ &t IR FF IEA( FF IR FE&AN U9 o) & 3R 3fad e 3R erdf
o 9fd Feleel § U9 38 HIR &1 U €S § & AR S .

The contractor hereby agrees that it shall execute the (brief description of the work) work as per the
tender dated (date of tender) copy whereof is enclosed and the same shall form part and parcel of this
agreement, wherein work to be done was described as per priced schedule of quantities, along with the
general conditions of contract, special conditions, additional conditions etc, at the respective rates
mentioned in the priced schedule of quantities, and also as per the essential terms and conditions

mentioned in the work order no. (Work order no. and date) copy whereof in enclosed and the same shall
form part and parcel of this agreement.

1. 3% TaganT dheR & W IR S FEagar sH 3R @fde e @ & d% gqEnn SRy R
meRr # sfeaf@a f@ww AR odf & 3gar &7 gl & gorde wa & faT §eAd §. /The Bank

hereby agrees to pay to the contractor such sums as shall become payable hereunder at the time and in
the manner specified in the tender dated and also as per the essential terms and conditions mentioned in
the work order no. issued by the Bank to the contractor.

2. 3FeR & R & foisure & fow & (3rswasr Ofd) mevast R eeer #) A  dk aRfEE
gfafa & & & S fFe g AR d% g@dr gradt gar §/The Contractor has deposited Rs. (ISD

amount) (Rupees (ISD amount in words) Only) with the Bank as Initial security deposit for due
performance of the agreement, and the Bank hereby acknowledge the same.

3. 38h WA W 5 #A fAffse & 3de G wer Reiw (Wfdar & fGaew) @ @Rfdar &
sfeaf@a e 3k uadf ar & 38 &R # 3feaf@a frar @ §) @y & 9% g@arr
SHhER ® SR I e # Ifeaf@d fwd AR ad (FF ey €. wd i) F g aesT &
forw  ¥&Aa & / Subject to what is stated in para 5 hereinafter, both the parties hereby agree to abide

by and submit themselves to the terms and conditions and also stipulations as mentioned in the tender
dated (date of tender) (as mentioned by this agreement) and also as per the terms and conditions
mentioned in the work order no. (Work order no. and date) issued by the Bank to the Contractor.

4. fgw 3R Adl # 3co@ UG Adl & araeiE o i)AvIRY f FgET vd aeawy sRag # 9
3R i) e & ¥R & ST A (Rfaer &1 feaie) & Afaer & feaf@a /Far
IAT &, el U&T 50 Re H TEAd & 1 :/ Notwithstanding what is stated in terms and conditions

and also stipulations [as to i) appointment of arbitrator and conducting the arbitration proceedings, and
ii) the jurisdiction of Courts] as mentioned in tender dated (date of tender) both the parties hereby
agrees that:

AFTEY # gfFd 3R AvTey FRas Faree ALaEIdr AR gor 3fRfaww, 1996 & wauet &
gty grem.

The appointment of Arbitrator/s & conducting the arbitration proceedings shall be governed by the
provisions of Arbitration and Conciliation Act, 1996, and

b) N o RareAaRe & FofT & v % a3 & e & 3fER gem.

T T A afgad Afdeerdr & geanr
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Any dispute / differences, if any, shall be deemed to have arisen in and only courts in
Mumbai shall have exclusive jurisdiction to try and determine the same.

5. 3H 3oJaY & Tl A9 A AR @RI UG fom I g AW QU e d @AT for R g 9
AR 2@ g&areiRd far arm §./The several parts of this contract have been read to us and
fully understood and signed by us.

6. Ig IR (P IR H URH g &1 feelien) & ey AT Swem. / This agreement is
deemed to have come into force on (date of work order / commencement date).

el TaFT SheR Td dFF A IYFIgEr 3feaf@d e, Ag Ud a¥ @& U gEIRR fRu g
WITNESS WHEREOF THE CONTRACTOR AND THE BANK HAVE AFFIXED THEIR
RESPECTIVE SIGNATURES ON THE DAY, MONTH AND YEAR FIRST MENTIONED ABOVE.

A ... S PG T § &

& Yogol & 3w SR q@m
et fr 3ufFufa & geaeia wa
gqs Brar
Iar
Signed and delivered by Central ] Becar S 3o Ef3ar T IR A
For and on behalf of Central Bank of India

Bank of India by the hands of ]
Shri.

]
It’s constituted Attorney, in the ]
Presence of;

]
1)

]
2)

]

A Ffed  (PIAT il o)
geaeiRa et & gawT ggé e
T / Signed sealed (with common ]
seal) and delivered by

1
A, (FH HT AH) T TAHd gEamIT
& #ATegH A/M/s (Name of the firm),

through It’s authorized Signatory ]
A/Shri.
] ( )
et & ufeufa &
In the presence of:
] e gxametdl/ Authorized Signatory
1)
]
2)
]
IR F A afgd Afdererdt & geamR
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URHNT T =T
DEFINITIONS ANDINTERPRETATIONS

1.  afmE/DEFINITIONS :
STl TEHAR T TRIF § Fl BIZH fFaAfald regrael &l 3 A= aR g,

The following terms shall have the meaning hereby assigned to them except where the context
otherwise require.

(a) T & AT A, Ve A TG AT A IHF witgd wafafr ¥ &
Employer means M/s CENTRAL BANK OF INDIA or his/her Authorized Representative.

(b) Rrierar & drcwd W AfFd @ § A AT GaNT Ay & 38T ¥ aredfae & &9
H FE A g AT AT W Agad fFar Awen. gEaes & o 4e A aediae §
ey GRIATETAr g1,

Consultant shall be the person for the time being or from time to time duly appointed by the
Employer to act as ‘Architect’ for the purpose of the contract. In some part of the document,
the word Architect shall also mean the said “Consultant™.

() SHER ¥ a9 el 9T & & A 3w feam amm &
Contractor shall mean the successful Vendor to whom the contract has been awarded.

(d) 39 3heR @ acd W Ifdd § § B9 Igey #1 Fo w7 wWHEeEr 3R [ftw
gt |, Icaufelr e 08 gAgeRia safea & Pf@a seafa @ 3u9e =X faar
g

Subcontractor shall mean the person named in the contract for any part of the work or any
person to whom any part of the contract has been sublet with the consent in writing by the
Consultant and the legal representative, successors and assigns of such person.

(e) T FT dlcHd UG gHH e enfAer §/Contract, shall mean and include the following :
(i) == 3mH=FoT fAfaer/Notice Inviting Tender
(ii) fder wis(Afaa ¥ & Afagewar garr gearaia gh)/Tender Form (duly signed in
by Tenderer)
(iii)gfkamsT g TaséRor/Definitions and Interpretation,

(iv)Faifefe 1 RAiggerSchedule of quantities,
(v) ar#sf &1 frgger/Schedule of materials,
(vi) amaafra &1 Risga/Schedule of workmanship, and
(vii) 31331/Drawings
() T & drewd fAierdT gaRT ShaR 1 39T g Hefed T8 aredfas &I & & foae
F AT e B

Site, shall mean the actual place in, over or under which work is to be done, allotted by the
Employer for contractor’s use.

(0) Y & F F AR TF 38A AW & @l @af & QU e & fov mavas @A,
A, Td HaTYS enfAe §.
Work, of the contract shall mean and include materials, labour and the resources required for
the fulfilment of the clauses of the contract.

T T A afgad Afdeerdr & geanr
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2.2

3.2

(h) 3y Heg & dredd e i aaie R 3gar H1F 30eRr § a 387 daied d TS
Ifr ¥ &

Contract Price, shall mean the sums referred to in the formal agreement, any or the work
order.

H Wivam 3 3TTEVASSIGNMENT AND SUB-LETTING :
F1I digaAT/Assignment:

SHER AT YA SHHT Pls AT JUaT 587 His A1 od wraALSTean/diear #r e sgafa
& T oAE Foa.

The contractor shall not assign the contract or any part thereof or any benefit or therein or there
under without the written permission of the Consultant/Employer.

39-9g1/Sub-letting :

SHER Y HI QU 3T Hlg o HIeT 39-Ug W g 9N, SheR aAg Td Adrear &r
fafed sgafa & S & &1 F1$ o smr 3u-ag W g Afvem, Ifg egAfy & Sl & oan
ShER IS & HANA el SAT { HF TG & Hbell U 3U-3haR, 36d Usic, HAy
HYAT FHHR & Fcd, T 3YaT aRar & v 38 IR & e geom 39 & 37 F,
I 3YaT TRAE SHER IFYAT 3q& Tole, FHIN HUAT FHBR aRT H 715 & The

Contractor shall not sub-let the whole or part of the contract. The contractor shall not sublet any
part of the works without the written consent of the Architect and the Employer and such consent,
if given, shall not relieve the contractor from any liability or obligation under the contract and the
contractor shall be responsible for the acts, defaults and neglects of the subcontractor, his agents,
employees or workmen as fully as if they were the acts, defaults or neglects of the contractor or
his agents, servants, or workmen.

S DRAWINGS :

gfgaT S ST/ Issues of Drawings:

I ITaRTF G o ShaR & FF & fov 3gey 36 & sgAfea g sl i et
Tq 3heR 1 Y fAsdeeT & fAT de]@R AT & eJaedqT T grell. ShaRk &l et &
Jed ST fAsuresT 7Yar 3T & AT 3w g 3uar (e ¥ & v waitg gay
o gram.

Drawings approved for the work will be issued, if required, to the contractor progressively during
the contract period and the contractor shall arrange for the execution of the works and the
procurement of materials accordingly. The contractor Shall give adequate notice in writing to the
Consultant or his Representative of any further drawings or specification that may be required for
the execution of the works or otherwise under the contract.

grsaT &1 gfadi/Copies of drawings:

I 59T Fr Th UfA SHEGR I 3o STAAST & ATEIH & TATY & STl S §HAT TUT |
frerar/oRERTETaT Jear 3a% gfafafer  rar ReRlear gar witga dea R o afed
& Ae0T T 3T & AU UGy gl dheR %.200/ Wid ¥ & REW & HIAWT W
sifaRea ufa ured T Tt &

T T A afgad Afdeerdr & geanr
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One copy of all the drawings furnished to the contractor through these contract documents shall
be kept at the site and the same shall at all reasonable times be available for inspection and use by
the Employer/Consultant or his Representative and by any other person authorized by the
Consultant. The contractor may request for additional copies on payment of Rs. 200/- per set.

3.3 3R giger S aXaT ua 31e3en/Issue of further drawings and instructions:

I & 3T Td witd AweT T e & O FTaIEdger R sEderdr
39t SfafAfer & ATegw @ S & ALT FigeT TF GIT YarT Fel I Afed T s grem.

The Employer/Consultant shall have full power and authority to supply to the contractor from
time to time through his representative, during the progress of the works such further drawings
and instructions, if required, as shall be necessary for the purpose of proper and adequate
execution and maintenance of the works and the contractor shall carry out and be bound by the
same.

3.4 3 & T@rAca/ Ownership of Drawings:

3.5

4.
4.1

SHER & YSIT T I8 T ST WALCSIAT H Fufed AT M. SheR 394 3R 3T
FAARIT TF 39 3HhaR $T 3R A 38 a1d ¥ A ¢ [ Tg ey & aNIeT YT 386 qof
A & wad 39 ey & faled 37 g A ARd g@amsd & wdhe yar AT q61
HL.

All drawings supplied to the contractor are deemed to be the property of the Consultant. The
contractor agrees both on the behalf of himself and his employees, and sub-contractors, whether
during or after completion of the contract not to divulge or use, except for the purpose of this
contract, any information contained in the drawings.

SHER SIRT WA dI AT aTell Alofell U 3igar/Plans and drawings to be submitted by the
Contractor:

AT F HANT FI QU F F [T SHhaR S IFEATA FF HEAT T8l & 3HHT Gl U
favor. 7 foa & 3 wWAdErdar 39 sgAe/feowel dam St s & fv wAed § ryar
39 srFFAfa/feaolt gam s 3muR W giser i aReifd wX T wAEdr & A
& U g¥ga FXT BN, SHER EIRT TFA AT 5 Ig W AT T SIS S ReERierar
GaNT AT T 1S § 36 egaer 1 Hwer Fhel

Layout and details of temporary works that the contractor wants to carry out to fulfil his
obligation under the contract. Within 7 days the Consultant will give their approval/comments
sufficient to proceed with the work or objections/instructions to the contractor based on which the
drawings shall be revised and re-submitted for approval by the Consultant. All these plans and

drawings submitted by the contractor and approval by the Consultant shall become part of the
contract.

AT sreddr/GENERAL OBLIGATIONS :

fafder segd &= & qd wse  3nfg &1 Afarorinspection of site etc. before submission of
tender:

SheR & fAfder g &3t & qd Arsc  Ud SHS NE-r 7 ANET0T T qeTor AT gem
aIfer a8 FF T UFfd  TT HITH TS dAT AWH, IhASAT 3R w7 aRkfeafaar s
35T fAfder o wenfad T Fehcll § &I ST e 30el TRl HISe X of. Afder &R

T T A afgad Afdeerdr & geanr
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4.3

4.4

4.5

4.6

A & NRAG AAFAT [RAASAT $H IFR & Rl Y FROT & g arelr @l & faw
S AeR 78 g,

The contractor shall inspect and examine the site and its surroundings, and shall satisfy himself
before submitting his tender, as to the nature of the work and nature of the resources required and
in general shall obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect his tender. The Employer/Consultant will not be responsible for
any loss to the contractor resulting from any such reasons after acceptance of tender.

fafaer gegfa & qd Tasdraeon/Clarification before submitting tenders:

I SR @ YU 10 FUAT, 3T FARRE 37U A F GHLT R@S 75 e F B o
YR I Sl YT I € H AT § O 98 dehiel g a1 WTUHIAT & &q1eT H ¢ U
fAfder grgd & & @ Tosdaor gred . AfdEr 36 dig & ured Tsdeer @ omerRd
2 afge va s JfFem Afder & 3&Ror u9 W ot @ arfv e g @ foer
FI$ affaqfd fou @Afaer & fFv a0 Fya Hyar Fairefe 3¥ar e & IAAR SHheR d FE
F0eA A HURR grem.

Should the contractor notice any discrepancy or error in the statement made, or quantities or units
shown against items, he shall immediately bring to the notice of the authorities and obtain the
clarification before submitting the tender. The tender shall be based on such clarifications
received and shall be recorded as such in the covering letter to the tender, failing which the
Employer shall have the right to ask the contractor to execute the work according to the statement
made or quantities or units shown in the tender, without any compensation.

quT fohT T R T eT 3gRA F/Rates quoted for finished work:
SHER GaNT 3G & S & Figer, Tafrseansit 3k Faftd @st & 3gar qot & $r & The

rates quoted in the tender by the contractor must be for the finished work as per the drawings,
specifications and as per the related clauses.

ST &1 TUTI/Location of work:
S9 d & A 7 OV §7 ¥ oo o Far = @), saa aftta & el o s 37ar
3TT VI W & Tl &.

Unless specifically mentioned in the item, the work described therein may be at any location or
elevation.

geran/Validity:
fAfder geret 1 feateh & 90 &7 deh fATder g & fow gelr @i,

The tender shall remain open for acceptance for a period of 90 days from the date of opening of
the Tender .

FI-3As1A/ Programme of work:

HFT Ut @ F 3R ShaRN H qWASEE/AAFTT F Q FF H@ ST & @ @
F & T F A A RIS Ed w1 A gfear vd ugfa segd & aer AR a9
M WASEIA/AAFAT & 9 @ AR B W FF A AR AT wF we qur
IFETA I S SHeR UG, TANET 3UAT TAHATOT ST aIgar g @ foidd fIaReT AT ghem.

T T A afgad Afdeerdr & geanr
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4.7

4.8

4.9

HJAG FH YR HiT FEIfd A WATEAT Td 386 JfAfAfer garr gAles 3her 3y &
ded 39e fordY off &vcted Ud TGy & Had el aram.

Soon after the award of contract, the Contractor shall submit to the Consultant/Employer for his
approval a programmed to match with the planned completion of the whole job showing the order
of procedure and method in which he proposes to carry out the works and shall whenever required
by the Consultant/ Employer representative furnish further detailed programme and particulars in
writing of the contractor’s arrangements for carrying out the works and of the construction plan
and temporary works which the contractor intends to supply, use or construct as the case may be.
The submission to and approval, if any, by the Consultant or his Representative of such
programmes or particulars shall not relieve the contractor of any of his duties or responsibilities
under the contract.

FHFRI F gerar/Removal of Workmen:

WAL/ AAFAT H Ig TAFAT ¢ 6 I SHER G@RT HF W YA F fTsaread 3raar
W@-EE F v @ el Ifed st wWwaAdgarfadiadr & A9 # FeaR JUdr 39S Had
F UTld H TORATg 3JUAT AT & & dobldd gelad & [T $g Thar § U9 VAT fed
WRALET H o AR 3gafd & gof: HF W A W@ S Gl ShaR HI § gerw 7T
W eFiFd & T W el [oie & RaALNerdr garT AAlfed @eTH cdfdd S @

The Consultant/Employer shall have liberty to object to and order the contractor to remove
forthwith from the works any person, employed by the Contractor in or about the execution or
maintenance of the woks who in the opinion of the Consultant/Employer misconduct’s himself or
is incompetent or negligent in the proper performance of his duties or whose employment is
otherwise considered by the Consultant/ Employer to be undesirable and such person shall not be
again employed upon the works without the written permission of the Consultant. Any person so
removed from the works shall be replaced by the contractor without delay by a competent
substitute approved by the Consultant.

3= f#ATor Temporary Structure:

FATT HY, AHFEAT ST & FIGT & oI ShaR ganT HEARM T, A3 & AA0T Aeieh
T & HJAR HIAT RAAGAT & aRT FJAGA Totell & AR g, 38 THR & A5 &
AT & fov fafdd &9 & gafa gred s gem.

Construction of site shed, proposed to be temporarily constructed by the contractor for his office
work, storage of materials etc., shall confirm to the standard sketch, or to the plan approved by the
Consultant. Permission for the construction of such shed shall be obtained in writing.

Hufed g cafdd &1 Jaaei/Damage to persons and property:

fAATOT/ AT, T, FF & W@ & GRIT SHhER Dl H9ar T waarar & gifer 3R
dle & U grd 3ryar R safdd &t e St o g & fav 3R |3 geR & @@, A,
FILeT FNATS, d9d, AR, O 56 99 # o o o & & fov afaqfd ser g e
& ol GIATT WM. SheR 1Y 37 SheR GarT foU 10 sk # ey off spatehy 3rrar
3 ey afdd @ ghear 3 dic & GRum TW&EY & gt fov fAdedr freeaeR [ér
219, ke U G g1, AT, Fleell FIATS, A, FHR, FF 3§ HIU H A Fo M A &
fow efagfd wem v foear 1 o gRf@a @

T T A afgad Afdeerdr & geanr
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The contractor shall indemnify and keep indemnified the employer against all losses and claims
for injuries or damages to any person or property whatsoever, which may arise out of or in
consequence of the construction/fabrication, installation, fixing and maintenance of works and
against all claims, demands, proceedings, damages, costs, charges, expenses, whatsoever in
respect thereof in relation thereto. The Employer shall not be liable for or in respect of any
damages or compensation payable at law in respect or in consequence of any accident or injury to
any workmen or other person in the employment of the contractor or his sub-contractors, and the
contractor shall indemnify and keep indemnified the Employer against all such damages and
compensation and against all claims, demands, proceedings costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

4.10 =¥ TG ¥ | @gACo-operation with other Agencies:

SHER & STl e SheR ¥ Wag F1d & v AAedr garr Agad sryar @ a8 vt
YT SFeR & HF & AT FEIART FT B FF FT HA 50 YhR Iaedd T el
T Y AT Tl H S A T .

The contractor shall co-operate with the work of other agencies or contractors that may be
employed or engaged by the Employer and as far as it relates to the contractors’ work. The
sequence of work shall be so arranged that the works of other agencies are also in progress
simultaneously.

4.11 sfFera Aar3it @1 T&TUT/Protection of underground services:

SHeR H HATT TF 3T FAT oSl A Fael, T 3R R a1 scanfe & TET & fav
TEfaaTdy 3UrT T gt 3R 30 GOy A @l fAAT geer § dF 3R Greled S glem. The

contractor must take all precautionary measures to protect the underground and other services
lines, viz. cables, water and sewer line etc. and observe any specific instructions which may be
given in this regard.

4.12 @rge 3meRr 4f&dshi/Site Order Book:

RIANEIAT 3Yar 38 Yiafyr & 3geRil & AFAET F & fou s ey fids @
ST gl ST §X §AY 3USTSY glell MR, ShaR &l UG SW gl 38 faU arw 3regael r
qrelel &r.

A site order book must be maintained and always be available at site to record the instructions by

the Consultant or his representative. The contractor must see that the Instructions therein are
properly carried out.

4.13 fAFAT ¥ 3UR o a5 FHEl & 31ffer@/ Record of materials borrowed from the

Employer:

HISY & HANd HA AU & fAv SheR garr fdear @ 3uR o S @l Al
AR FT 3G T @R, WAterar/ e R ot g gl fr R ik @i
& AT ST AfFa gram.

The contractor shall, maintain an account of different materials borrowed from the Employer, for
executing the works under the contract. The Consultant/Employer shall have the power to check
the position of materials at all times and verify stocks as and when desired.

4.14 &I & Risger va fafadet & 317 & farg/Conflict in meaning between schedule of rates

T T A afgad Afdeerdr & geanr
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and specifications:

Faifefe & sy & el 3R SRR & RNy & T A & §9 # 9T e, Ifg
5% 3T A o @ar § O @ik & RNegd d TAged A A AU 3T F wAfAHAr
gre.

The schedule of quantities shall be read in conjunction with the schedule of materials & the
schedule of workmanship. In the event of conflict in the meanings therein, the corresponding item
in the schedule of quantities shall always have precedence over the others.

4.15 ey & A Aat 3R A erdf & 3% 7 faare/Conflict in meaning between general

Conditions of contract and the terms and conditions:
ey T AT U9 AV df # R off ger fr FEafa & Ader 7 ey dr A erdf
I HAT A I JoA 7 qraffshdr & s,

In case of any inconsistency between the general conditions of contract and the special conditions,
the special conditions of contract shall have precedence over the General Conditions.

#gf/LABOUR :

5.1 #SlgY &¥/Labour Rates:

SHER TF 3YSHAN GaNT el Ud YcheT & & # # oEnv 7w w3l Asigyl & faw 3aher
# dfder AT (RfAwdA 3R Ioree) Hfafawsd, 1970, =gFAar Asqy FfRfagA 1948,
Folell faTdreT 3fRAATA 1936 wd I o Haleed & waeell & drefed Hem 3 T 3R
YA FegT TWEHR AT e AT Adrg & Fefar 3R gaw iR FaAor 13 & eene
AT Aoy & [T AT FAT G TaEe GL&T, Taoodl aedl, Aol HodTol, did , dar
fogfa om, Seeli/foerer Ser affaqfd va e @ A oed e @1 sFamar &
gfd ¢Idr & dey H Ff wH 3R Fed F oo HEm 3T Ay, Fedor 3R g
39T, WX I W-WE MG & dour A e 3 3w wifafs qfcd @t ey &
ded SheR T aIfdcd Al ST,

In respect of all labour directly or indirectly employed on the works by the contractor or the sub-
contractor, the contractor shall comply with the provisions of the contract labour (regulation and
abolition) act 1970 minimum wages act 1948, payment of wages act 1936 and any amendments
thereof and all legislation and rules of the state and or central government or other local authority,
framed from time to time governing the protection of health, sanitary arrangements, wages,
welfare and safety for labour employed on building and construction works and for bonus
retirement benefits, retrenchment/lay off, compensation and all other matters involving liabilities
of employers to employees. The rules and the other statutory obligations with regard to fair
wages, welfare and safety measures, maintenance of register etc. will be deemed to be part of the
contractor obligation under the contract.

5.2 Felgg @ gheaT @ Ruifeer/ Reporting accident of labour:

SHeR F F v PAgFd B 71 @l FAar 3ryar FASR f T & v SeErer gen
AR 37T gEear & Tl AT Hr RAE AAgaER Tefad witeRaEr 3R wraALerar/ e
3rgar 38 SfafAfer @ wem 3R ghear & Afsa & Fafr Fenfaa T g .

The contractor shall be responsible for the safety of all employee and/or workers employed or
engaged by him on and in connection with the works and shall forthwith report all cases of

T T A afgad Afdeerdr & geanr
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accident to and of them, however caused and whenever occurring to the authorities concerned
required as per law and to the Consultant/employer or his representative and shall make every
arrangement to render all possible assistance and aid to the victim of the accident.

5.3 H#&R afagfa 3iffaad & grawnet/Provision of workman’s compensation act:
SHeR FF F fav Aged FAFR & dey # FAer afaqfd sffags 1923 sruar @ #i
e 3r2ar AT AT W d] AIH & grauE ded @l SR & gl @ e wr gifaa
WA, HAT IRATA & wauEr & ded  Gds AFS A JREIA & grauEEt & dgd
fAedar dHeR qarr # & fov fagead e v FwAsR @ afayfd &1 gadeT s & fau
ey § ud fAdedr s sffaas & dea dear & 3Rt & ufa foar faeedh qatoe &
A 38 SHR @ AT dr 75 sfaqfd Afr A wgey IR F IgT F{M. FegT F e
faerar &1 3ueey 3T Ut & gfad foar At qatog & @aear o If sruar saar a5
AT Sfefd STAT 3ruar AT GaRT 39 Y 3UAT e ¥ AR @A F & fav
AT gEM.SFER & 30 3T & fAfld 3y 3R 38& gar & ard e galdr & w)
AT 3ccRardr & deahar § & ufa fedr & qff o 1 gt Yol S & sfaled
e g sfafaga & gea 5 o gra f gatdr & fow e =€ g

The contractor shall at all times indemnify and keep indemnified the employer against all claims
for compensation under the provisions of the workman’s compensation act 1923 or any other law
or the time being in force by or in respect of any work man employed in connection there with. In
every case in which by virtue of the provisions of the said act, the employer is obliged to pay
compensation to a workman employed by the contractor in executing the works, the employer
shall recover from the contract the amount of the compensation so paid and without prejudice to
the rights of the employers under the said act. The employer shall be at liberty to recover such
amount or ant part thereof by deducting it form the security deposit or from any due by the
employer to the contractor whether under this contract or otherwise without prejudice to any other
remedy that may be available to the employer in law. The Employer shall not be bound to contest
any claim made against it under the said act accept on the written request of the contractor and
upon his giving to the employer full security for all costs for which the employer might become
liable in consequence of contesting such claim.

5.4 @HASR $HT gHesT HUAT d@ie/Accident or injury of workmen:

F & AU SHER 31U 38 39 ShaR SanT fagerd frw 10 3w safadd i giear 3R =ie
T TEY A FET & IdAd 3T gl Iryar &fagfd & v RAeFar Icaverdr g g
SHER &1 30 JHR & TN gaier 3R arfaqfd iR Ol arat & ass, AT, e s &
AR, 9HR U9 g ot off 59 d9y # & & fov afaqfd & iR fodear 1 gifaa @
gram.

The employer shall not be liable for or in respect of any damages or compensation payable in law
in respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or his subcontractor, and the contractor shall indemnify and keep
indemnified the employer against all such damages and compensation and against all claims,

demands, proceedings cost charges and expenses whatsoever in respect thereof or in relation
thereto.

5.5 #sigy @ 3mg/Age limit of labour:
FI & WSHIR &o1 & T 31y AT fgqaA= 47 el & dgd el dIfel.

T T A afgad Afdeerdr & geanr
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6.2

6.3

6.4

6.5

The age limit for employment of labour shall be in strict accordance with the existing labour
legislation’s.
aHat 9iieTor vd FRERY/MATERIAL TESTS AND WORKMANSHIP:

et | P At qorgear w@ giaTor/Quality of materials, workmanship and tests:

el ATl vd FREN ey # ol AR wEterdr A 3He gfdfaft & Wdmgar gel
AT AT W WHAASAT 314l 38& yfafafer & RAfdagar Aor fr ase srgar d@vaen &
arge, Tt AEe 3ryar W @iee A A FI8 Uh W AT & el gl SheR ol WRIaARTerar
yar 3u% gfAfAfer fr srarasdgar Rl # fr A, qUTEcdr S GNETOT, aote, 37T
SgeFd AT H AT S F AT Iuwor, 7, Holgy JUT W 3ueey e 7

TN el & 3R FF 3RA @ & g Gl & egAle & fow doar i 3mfd .
All materials and workmanship shall strictly be of the respective kinds described in the contract
and in accordance with the Consultant or his representatives instructions and shall be subjected
from time to time to such tests as the Consultant or his representative may direct at the place of
manufacturer or fabrication or on the site all or any of such places. The contractor shall provide
such assistance instruments, machines, labour and materials, as are normally required for
examining measuring and testing any work and the quality, weight or quantity of any material

used and shall supply samples of materials before incorporation in the works for approval as may
be required by the Consultant or his representative.

FR-H &1 @Ay Construction of prototypes or samples of work:

I HaRTF AT A SHER F IANET & TAGAUAR A F AT AT g
WAL/ ADFAT G@RT dHA & HFAlGd & oI Jg 3ifaA AT & v A &
®q H .

The contractor shall construct prototypes or samples, if required, of work as laid down in the
contract or as instructed by the Consultant. Such prototypes or samples of work, after approval by

the Consultant/ Employer shall serve as the standards to be achieved in the final
construction/fabrication.

aHA Fr aEra/Cost of samples:
SHER T T AT i 3Mgfet 39el ST 9T S gie.

All samples shall be supplied by the contractor at his own cost.

wdtetor #r @mera/Cost of test:
fRfaéagar fFEr o gR & odator 1 aRd SHER gaRT dgd $T STuel 3R SHER A

RIANETAT/fAAFAT T HEAIHATEAR FHA HT TG FIAT giefl.

The cost of making any test as per specifications shall be borne by the contractor and contractor
should arrange for all requirements to take the samples by Consultant/Employer.

wareT &1 fadaTor/ Inspection of operation:
AT/ fAdFar uar 3 dfafafy uar 39 gErr wfted w15 o cafed el s
AT & 3R @se AR Tl aFerT rYdr T SigT F foRar ST @ & 37Yar Sigr e,

T T A afgad Afdeerdr & geanr
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fAffa avqu srgar A gred 1 ST W § F1 AAETOT IR FHAT § TT IHaR T 3H IER
& fafietor & fore @efr weger siRgfaur 3qeey &= gem.

The Consultant /Employer or their representative or any person authorized by him shall at all
times have access to the works and to the site and to all workshops and places where work is
being prepared or where materials, manufactured articles or machinery are being obtained for the
works and the contractor shall afford every facility for and every assistance in or in obtaining the,
right to such access.

6.6 T FAYA & gd gdaToT/Examination of work before covering up :

AT/ 3rgar 3ad iy F qdgAeT & Fg i FI F GAOT T8 Har
ST 3R SHeR A WALV AATFAT JUAr 3TF A F B Y FF e gATT
fFar ST § 3rUar i AT U9 3% 3W TR AT & qF sig & @At # e v
AT Q. 3H YR & dig Y FHF 37U ofid IR ¢ 3Yar dIX gle arell § & 998707 &g
SHER I T WIAAGTAT AT 3Th UATATT P 3T 3T AT GIAT o1 gl 3R wraierar
1 vfafafer foar forelt 3gfRa fade & o9 & & 98 IeaeT® a8 AT §, SHheR &
TEJTIR FRAad HEM 3R 37 96R & FF H A AR 98607 vg W Aia FT adeTor Ham.
No work shall be covered up or made out of view without the approval of the
Consultant/Employer or their representative and the contractor shall afford full opportunity to the
Consultant or his representative to examine and measure any work which is about to be covered
up or put out of view and to examine foundations before permanent work is placed thereon. The
contractor shall give due notice to the Consultant, representative wherever any such work or
foundations is or are ready or about to be ready for examination and the Consultant’s
representative shall without unreasonable delay, unless he considers it unnecessary and advises

the contractor accordingly, attend for the purpose of examining and measuring such work or of
examining such foundations.

6.7 IAPR HIAT AR @rer=/Uncovering and making openings:

3FER & H & fFA T HET JUAT HEN H WA/ ANFAT F Fgad W TAT TAT W/
el gRI. WAL/ AT & 3aeds AQe1or & geard quHAear fr dgfegar dhar
g el 1 gEEdiuer R Sl #M. IG WS 6.5 TH 6.6 heh TAf¥Ad el ddr
HRIFATAR FIH & AT H H FAGT fHam —r § dF T 66T & 39A0R 4,
AT AR S aXa @1 9 fdiear qanr dget fhar Shwen. fRg, 3w @l Aer A
UHT <q¥ SHeR R dgat fham SiTuem ud fdierdr &t &le(ed & dgd 3Ueled 33U &
gfar foem fanelt qafere & derdr qarT 380 & 3ryar 37 gl arel URr @ el X agern
ST

The Contractor shall uncover any part or parts of the works or make openings in, or through the
same as the Consultant may ask from time to time. After required inspection by the
consultant/employer, the contractor shall reinstate and make good such part or parts to the
satisfaction of the Consultant. If any such part have been covered up or put out of view after due
compliance with the requirements of clause 6.5 & 6.6 hereof and are found to be executed in
accordance with the contract, the expenses of uncovering making openings in or through,
reinstating and making good, the same shall be borne by the Employer, but in any other case all
such expenses shall be borne by the contractor and shall be recoverable from him by the

T T A afgad Afdeerdr & geanr
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Employer and deducted by the Employer from any moneys due or which may become due to the
contractor, without prejudice to any other remedy that may be available to the Employer in law.

6.8 3IqUgFd FTI Ta FAAT F ger/Removal of improper work and materials:
ARG/ 3rear 31 At & #1 F R frgar faf@a mewr & @ afea
graf:

The Consultant/Employer or his representative shall during the progress of the works have power
to order in writing from time to time.

() TNHERIETAT YA 38 GG & AT 7 W Fig ot ARl S IgeY & AR TG &
&1 3meer # RfARa a79 &7 dse & gos & @9y AL
for the removal from the site within the time specified in the order of any material which in
the opinion of the Consultant or his representative are not in accordance with the contract.

(b) 3T vd IugEFT FAEN ATATTAT & FaEr H,
for the substitution of proper and suitable materials.

(©) A 3ar 38F YA & 7a F FF A ggFd @l 3mEr FREN ey &
HIAR o gl & FROT FT  H gl U FAASUIIGA(TT TIETOT & TIdelg IHUar $HfoIT
HANA I §g) I & FaeT A
for the removal and proper re-execution (not withstanding a previous test thereof or interim

payment therefore) of a work which in respect of materials or workmanship is not in the
opinion of the Consultant or his representative in accordance with the contract.

6.9 & &1 FAews1/Suspension of work:
fAdterar 7 rRIFAFAR  SHeR H fFiedr & Af@d e W F& 3ryar #1F & far
9T T O AT HYAT TAT  doh o Tolv TAelfad T gRm Ud 38 0 fAelde & gRieT
AT & A A HRIFAGER FA ' 39gFd §7 § AT @A g

The contractor shall, on the written order of the Employer suspend the progress of the works or
any part thereof for such time or times and in such manner as the Employer may consider
necessary and shall, during such suspension, properly and secure the work. So far as is necessary
in the opinion of the Employer.

7 FF qQU g & §A9 U9 AFfAEgen TIME OF COMPLETION AND TAKING OVER :

7.1 WIS UF SHHT FTAAGOT/Site & its Possession:
T H WIS HT AT ShaR & FAT AT W QU a0 H01 & fRAFgor v AT &t
fAeRer & td 0@ T oW W e fAsafed @ § regaer f aRTehdr & el 3gersy
gl AT H ITRIFAGAET TSC FT Fooll SHER P &l gEM difh ShaR H
3T 9T F HFAR NG 6 a8 IF FF fa F & T § F AJIR AT FHE WA
X Toh.

Possession of site said in far the contract may prescribe the extent of portions of the site of
which the contractor is to be given possession from time to time and the order in which such
portions will be available to him and subject to any requirement in the contract as to the order in
which the work shall be executed, the Consultant shall give to the contractor possession of so
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such of the site as may be required to enable the contractor to commence and proceed with the
construction of the works in accordance with such reasonable proposals of the contractor as he
will make in writing to the bank.

H g g FT FAI/Time of completion:

F AR 3raftr srar @5 7.3 & 3gER faedRa 3afer & 37ex g e g

The whole of the works shall be completed within the time stipulated or within such extended
time as has been allowed under clause 7.3

7.3 M QU FA F v gAIEf® & RFear/Extension of time of Completion:

Rl o e & JaRed FF 3ryar &7 & g # aRada 3rar Fr off 3 vdR @
oRfeufaar S $%heR & F QU FW F MG & [EIR H q@ g &, wWaEierar &
farar & AuiRa & ke &t f@a & gRa HeEm gerd waAdear sfaRked s 3rear
Ry ofiffeafaal X foar &= & fav sre & gem 39 a% 6 SheR gaRT 0 & ARH
g 3ryar foRIy qRFFfAAT 3cuet g & 28 &t & 3ex quALEEar & QU vd fawga faawor
o & 3l fivarR & Rar & eaw fFar =T § wrgd 78 & &

Should the amount of extra or additional work of any kind or changes-in scope of work or other
special circumstance of any kind whatsoever which may occur, be such as fairly to Justify the
contractors’ request for extension of time for the completion of the works the Consultant shall
determine the amount of such extension and shall intimate the contractor in writing. Provided that
the Consultant is not bound to take into account any extra or additional work or other special
circumstances unless the contractor has within 28 days, after such work has been commenced or
such circumstances have arisen, submitted to the Consultant full and detailed particular of any
request to the extension of time to which he may consider to be justified.

7.4 gsdTd, AT FcAITe & HROT 3G [AEarExtension of completion time due to strike, fire

7.5

etc.:

i WA/ AT & Ad & SheR F FIAF0T § W gSdTel, 39T & HRUT, o TS ST Fohe!
It gled 3ol i aoig ¥ faee &l W@ & af WALerar IauEfy & {JTdarR &% @dr § 3R
30 gg fof@a & YR @ gon. 0 IEdR & fov Saer ar 3ifalerd oarars w@r fomar
ST,

If in the opinion of the Consultant /Employer the progress of the work has at any-time been
delayed by strikes, fire inclement unavoidable casualties etc. beyond the control of the contractor,
then the time of completion of the work may be extended for such reasonable time as the
Consultant may decide and this will be indicated in writing. No extra payment will be given to the
contractor for such extensions.

H H [ AT A=A/ Work treated as complete:
F &I G dh QT AeT AT ST 9 dh fh
The works shall not be treated as complete until

(a) @rsc & W AHMA(ST SHER caRT TSE W o5 IS §) AT i Asc A ger oAg
fow o § 3R RAdgrarAEar SFeR & FE 8 TIST 6T 8 S g
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The site is clear from all materials (brought to site by contractor),site shed etc. and the
Consultant/Employer is satisfied with the job done by the contractor.

(b) SR garr fAAFAT & 3UR o 15 T T FAASA TIaROT TR el fahar STl &,
The contractor has submitted the reconciliation statement regarding the material borrowed
from the Employer.

(c) TeFar @ fw 1T Fl 3UHI0T, HIT SHheR EaRT argd o & U 1w &
All equipment tools, plants etc. taken from the Employer have been returned by the
contractor.

(d) FI fsure & fow SheR g@RT faw v =, fostelr 3nfe & |l FaereT gor 7 U
T gl
All power and water supply connections taken for the execution of the works have been
disconnected by the contractor.

FY H SHheR @R $1 a5 e off gpR T aifd 1 FdIwoledh &7 & GUR Agr fear

ST &
Rectification of any damage done by the contractor to the work executed has been
satisfactorily done by the Contractor.

7.6 weslT dl/Taken Over:

7.7

T FE QU @ HUAT F & AgcdaqOl HET F Y g TR ShalR WIFAVGIAT T AT &3,
S AT ured gl & 15 fET & 37eT fREr o Ageqaqul $mT & 3w Hgftedan qu @e
AR 3FT Feom o HYAT fAAEFAT G@RT 3T A & I H GAO-IT IR HEW AR
SR I W 58F HROT fafda & gRa HEr. J9 3 & Fdr o smr &% v 59 3m
T JATEOT-OF ST fohdl SITam § U8 11T &l dheot & folT QU A Sfwen 3R & &1e1 & I@-
@ra $r Hafy & AT T HAET & FI QU @l FHr JAOT G & @ arweh. w QU
3HYAT SHRT AT T b Y gl Al SWN Sid b fob @8 7.5 & @ WaeIedl &1 3o drelel
el g S &

After completion of works or any substantial part of the works before the completion of the whole
of the works, the contractor shall notify the Consultant in writing, who within 15 days of receipt
of the said notice shall give such certificate with respect to any substantial part of the works which
has been both completed to the satisfaction of the Consultant and occupied or used by the
Employer or refuse to issue the same stating the reasons thereof in writing. When any such
certificate is given in respect of a part of the works, such part shall be considered as completed for
the purpose of taking over and computation of the period of maintenance of such part that is such
period shall commence from the date of completion of such part of the works as certified. The
works in whole or part shall not, however, be treated as completed, for the purpose of other
relevant clauses hereof unless and until the provisions of Clause 7.5 hereof are fully complied
with.

I@-y™@ra/Maintenance:
SheR EART H [ S & dchll YA 6 HE T 3G & fIT gem. ShaR 3yar 36k

39 SheR A fAdedr garT (@ 2.1 U 2.2) & aed gAifed fFar & & faaAor 3rear

T T A afgad Afdeerdr & geanr

SIGNATURE OF TENDERER WITH RUBBER STAMP Page 31




@ degea & ot SR
Central Bank of India

CENTRAL TO YOU SINCE 1911

Ieqer @l srar Al 3yar ey fREr HRUT ¥ OgU vl s @ ShER @l
JURAVGAAAOT FET gem. G Ay F O Hdd SHER H AW qUT FET & faw
FUR/G-TAATT AT 3aRTH § Y 36 AT & WG $H e dgal/Adleiipd HAET W &) gial
AT 58 THER H IR JUar Ao H i § i AE 3¥aT 3FagER 3fedad
6 ATE Fr af S oY ag FH F TF el W& I FS N AW IRT FTEIT A GURT FET ST
g ar fear e el oo @ gUR ST U9 39 W T HT 5 IR SheR Hr 3ifaA
T ¥ QU S arel $ande H @ FIE Sl @@ Al AT gl F dchlel wRard
AT A JAT-gT SR M TEA SR GaRT YA afdcdl d QU fRT S #r
3cod Bl

For a period of Six months commencing immediately after completion of the work by Contractor,
the contractor’s liability shall be to replace the defective parts rectify/reconstruct the defective
work that may develop of his own construction or those of his sub-contractors approved by the
Employer (under Clause 2.1 and 2.2) arising solely form faulty material or workmanship or for
any other reason. If it is necessary for the contractor to rectify/reconstruct any defective portions
of the work under the contract, the provision of this condition shall apply to the portions of work
so replaced or renewed until the expiration of three months from the date of such replacement or
renewal or until the end of the above mentioned period of six months, whichever may be later. If
any defects be not remedied within a reasonable time the Employer may proceed to get the
required rectification, repair done by other agencies and deduct the expense from the final
payment due to the contractor. Immediately upon expiry of the maintenance period the Employer

shall issue a final certificate indicating that the contractor has completed his obligation under the
contract.

8. gy HT WATIH TERMINATION OF CONTRACT :

8.1 3Iaer HT WATISI/Termination of Contract :

IfE SHhGR Y BIS &l § YAl o'l ¥ 1 7 T @l ¢ 3uar e favy #7g & fov
FF & AT el § 3¥ar a8 ey F A AR odt F IFAR F F FH A6 Bl g,
HITT & ded I GIRcal I [T FT T 3T a1 @ 5, 99 Faadr & foaw dewre 9o
Q@ AT I Gt gty AT T 3R AY F 30 wifdd H Fer Ay gFAd
B9, I e & AN I SheR AT R fRar § a 38 ff@d & 38 ge= 3R
gl FXel AU g AWM T SHA TT SHER H dged BT gem. I SheR 3udad
RN & AhTeT IUleled H IFABS Bl & o AT 3uded UR R 3T Toldr 31ar
AT & AIH F wwEn. 58 YR I SheR Y Py & [BAY A 3ryar 7 f At
R AT el § O Aear #r SeeRk Fr AR R A | 3me fawer afta s A @
I T Ul TSlTadl & ATETH & &llel ol HTURR .

If the contractor has abandoned the contract or has failed to proceed with the work with due
diligence or the progress on any particular item is slow or he has failed to execute the work in
accordance with the terms and conditions of the contract, is persistently or flagrantly neglecting to
carry out his obligation under the contract, then it shall be lawful for the Employer to terminate
the contract forthwith under written notice and to proceed with the balance of the work through
any other agencies. During the course of execution of the job, in case the contractor has done any
substandard work, he shall be asked in writing to dismantle and re-do the same at his own
expenses. If the contractor fails to comply with the above instructions immediately, then the
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Employer shall proceed with the above rectification work, through another agency or agencies.
Similarly, if the contractor goes slow on any particular item or items of work, the Employer shall
have the right to execute this item or items through another agency or agencies, including its own
department at the cost and risk of the Contractor.

8.2 dheR H WA FA/Back charging the contractor:
HfaRed w 3rar AY FI QU F HYA IGFAIRER feaf@d gUR w7 39e fsmer
A 3T Uoidr 37Yar Tifadl & ATegdm § Hlel & v IfaRed omeia 3Udar e97 dhe &
AT & GArH fRT Seer 3R Aiedr & 99 & # 39y Hed 33Ul & ofa foer feer
JATIE & SHER H T YT ST glet drell TN F I fhw U

Extra cost and expenses incurred for completing the work or balance work or carrying out the
rectification of any work as mentioned above through another agency or agencies including its
own department shall be debited to contractors’ account and shall be recovered from any money
due to or that may become due to the contractor without prejudice to any other remedy that may
be available to the Employer in law.

9. uftads, gfig va gHF/ALTERATIONS, ADDITIONS AND OMISSIONS :

9.1 gfada/ Variation :
wRrAeran/fadiear afg wh uraedr uar R A T Faifefe ruar ITH Fg vH HET IR
3 YA & AT, AT 3T FIE FROT F 9N AAGIR IRGTT HEAT TR § A 3T
I SHER HN 3T 3G ool T Afad gl T SheR & et & T 58 Fiefater ¥elm
g

The Consultant/Employer shall be entitled to make any variation in one quality or in all the
quantities of the works or any part thereof that may, in his opinion, be necessary and for that
purpose, or if for any other reason it shall, in his opinion be desirable, he shall have power to
order the contractor to do and the contractor shall do the same for Employer in law.

(@) R o S ¥ QT IegEy F A FARRE B a@er 3R e
Increase or decrease the quantity of any work included in the contract.

(b) I R FA F SIS
Omit any such work.

(c) 3H YR & HI AT quidedr 3R Jagfd 7 qRadsT L.
Change the character or quality of kind of any such work.

(d) T & fREr #ET &1 &R, @1, fdee smgas 7 aRadd & 3R
Change the levels, lines, position and dimensions of any part of the works and,

(e) FF W e & fow I 3w fafkea s Asaifea fhar Smar & ar & =+ o
afadsr fRE ey 1 RS 31UaT AT A4 ween. fohg, IS Heg 15 § ar 07 el
aRRadall &t 3eJaer & Hed i o J form S

Execute additional work of any kind necessary for the completion of the works , and no such
variation shall in any way initiate or invalidate the contract but the value, if any, of all such
variations shall be taken into account in ascertaining the amount of the Contract Price.

9.2 gRada & forw 3meer ff@a & g« afgw/Order for variations to be in writing
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fdear & fof@a # urca o f9ar va wreaeierar & fafla # 3meer ffer e Sher ganr fandr o
TR T ARET 61 fohaT ST, SRIct foandlY 8fY ag & AT &1 JgTet A1 T & forw faf@d smeer &r
HITRTHAT 6T G1oN STal 30 YR &I g AT FHAT, S IRAFIT HT A & HJ AT & aEArash a¢r a1
gt aR#AET &1 9o §. 0 AT # SHER F TP JfAc aFg Xl W WAL F FATOIT
arEdfaes AT & F & fT ardre foram SReT Ud g 8 FHTGST YeTeT a1 fhar STrem. g o
gRa forar Srar & for afe foRegt o & wraAderdar 0ar wFstar & 6 foRdr sneer & Alfles &9
VAT 3T § A SHER F 3 YHR o IS ST UTelel HIAT G . Wfehed IIAEIAT GaRT f&T T
3 TR & A 3mexr H g 7 faf@a 7 gie gl afke, 3t 50 @3 & 3T & e faf@a g
& T F AT SR

No such variation shall be made by the contractor without receiving in writing from the Employer or an
order in writing from the Consultant, provided that no order in writing shall be required for increase or
decrease in the quantity of any item of work where such increase or decrease is the result of the actual
guantities exceeding or being less than those stated in the schedule of quantities which are estimates. In
such cases, the, contractor shall be paid only for the actual quantity of work done as certified by the
Consultant at the accepted unit item rates and no compensation shall be allowed. Provided also that if
for any reason the Consultant shall consider it desirable to give any such order verbally, the contractor
shall comply with such order but it must be followed by confirmation in writing of such verbal order
given by the Consultant, which shall be deemed to be an order in writing within the meaning of this
Clause.

9.3 3falked A /Extra Items:
Ife; SaheR &I T frel g / TAATI/ERT SR & eI fasaified &t & folv ol a1 § orass forw
fAfaer 7 3ok ganT 36 &3 T 3gd gl hdT AT, dF 38 V8 F A g19T| 37 g & falkaa
1 & fov & TlerdT @y e aR, adrar & o # Ui S s
If the contractor has been asked to execute any such item/work in course of construction/fabrication
for which the tender rates have not been quoted by him, he must undertake such work. The rates for

such additional work shall be determined by the employer on the following lines, in the order of
preference.

() ARTHAFTF AT 57 TFR Fr AT & v 3gd e # ¥ forddt v @ iR & Freet
The rates to be derived from any one of the quoted rates for similar items of work in the
tender.

(b) T A F MAT Ay FRTHA F Aeawor 3R IEAfdE YIoT F YR WP
AT, 3H YA & fIT SHheR 38 a1 FEd1iad &3 T [Aegd fareior geafeyd a3t
& WY AEGfaE T IEIT PN ST HTARET el &1 Hod FuiRd s F77 Shar

F T T, I R IfasarT T b1 AT AeTd &7 15% HedT 3TTstT AT ST

Rates based on actual observation and/or analysis of labour and materials involved in such
items. For this purpose the contractor shall submit to the Architect detailed analysis of the
rate proposed by the contractor supported by relevant vouchers. While fixing rates for extra
items an allowance of 15% of the cost will be provided towards

Contractor’s overheads, profits, and establishments taken together.

9.4 HoT #Aal W ge/HfdRerd/Rebate/extra over original item :

T T A afgad Afdeerdr & geanr
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afe Afaer fr Ry favw 7 &1 aftsear F et @it &, a 3gd X W g / sifaflea afr sme
AR W e feiRa @ sreef:

If there is a deviation in the specification of particular item of the tender, rebate/extra over the
quoted rate shall be generally derived as follows:

Risger # arfe agh & o8 #7er fow 0 A¢ 7 anfAe Ay va wel & Javor 3R
faverwor & e W gesifaRea Auifa & s,

For items not covered in the schedule, rebate/extra shall be derived based on observation /analysis
of labour and materials involved in such items.

9.5 3=AiqaTRer yepfa @ #e/Items of Ad-hoc nature:

9.6

10.

SHGR 3R HHA A JTeAtqaries gfd & A St rgayr s & GRiet 3cdet U &
I TR §9 ¥ 39y FT AT HEWTF 3RO & ARTA § HWM. FH1Y FHr aedfas aRaAm=T
& FATONHOT U9 e RIALEAr gart fhar Jreem 3R s8 $97de &1 MR aRdids

AT & Y §Y9 gU <, o1 Td FIAEATTA 6T ART T 15 FiArd il Siisehd g

The contractor shall procure necessary materials and carry out miscellaneous work of ad-hoc
nature specifically provided with necessary tools and tackles as may arise during execution of the
contract. The actual quantum of work shall be certified and settled by the Consultant and payment
for the same shall be fixed on the basis of actual cost plus overheads, profits and establishments
taken at 15% of the cost.

gra/Claims:

SHheR WHAEIAT & 3 | v v Ffafkea &7 & v sfafked =g & gar, Tas
T ag TIT A §heR AIAT ¢ & fov WATea/Adwar & sfafafr & Qewer afga
faeqa faavor, W& & & QU @9 & UF A6 & AR T&gd Hen, W S S 389 faawor 7
AMAS & fFT AT § F el F AU g W R A fFar Swm. Sher 36 Ad &
Hreled 7 fahel ol & dasg o ReATaar/fAaedr 38 YR @Rl 6T 90 & & Hordre
3fOFT F F gheR gH, TG SheR o TGRS IR R RAVGAT/AAFAT & T F1

& T 3§ arar AT TqEaT § HT gIen faf@a H & gThe contractor shall send to the

Consultant’s/Employer’s representative an account, giving full and detailed particulars with
proper analysis, of all claims for any additional expenses to which the contractor may consider
himself is entitled and of all extra work ordered by the Consultant, which he has executed, within
one month of execution of such work, and no claim for payment for any such work will be
considered which has not been included in such particulars. Provided a ways that the
Consultant/Employer shall be entitled to authorize payment to be made for any such work
notwithstanding the contractors’ failure to comply with this condition, if the contractor has at the
earliest practicable opportunity notified the Consultant/Employer in writing that he intends to
make a claim for such work.

AM/MEASURMENTS :

10.1  Faifefe/Quantities :
Faifefe & sga # gafs 715 FaMefe IHFATaa Faifele § Iy & Haa arfdear d QU FA &
T HT fAsuresT & foU So¢ TEr U aIEdfae Fdifeflc & &9 & o foar S,
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The quantities set out in the schedule of quantities are the estimated quantities of the work. They are not
to be taken as the actual and correct quantities, of the works, to be executed by the contractor in
fulfilment of his obligation under the contract.

FF ST AT AT @/Works to be measured: GIUHETAT IS 37TAT o gl IAT & I BISHT
HITT & Tl H Hod AUiRa aem| 59 38 138 & el o omer o st & g ament &t A
&7 ERIHAT R o 98 SohaR & 3feepd gidfAfer &1 difew Sam , S deprer 3ufdyd & 3ryar
RIAVSTAT AT 37 YA P 5T R & AT F TEAAT Fed & AT T Q9T Toie Fero@m
AR 3o & frelr a1 o 3rravas Wl faawor gegd . Ife SHeR sEHY & forw 3ufeud g
BT & 37UaT Tl &l w161 AoTal § df WHALETAT SaRT off a5 3aT HJAfed AT Hrd $r ey
AT AT SUAN. IfE SHER 30 R F AfFer@ iR gigarh qdiegtor 3R Tgad @ & T A7
odT g, dl I Tl Aled STWE. ST doh [ dheR 30 kg i WIeT & digg fgar & fiax =igr &f
WA & v & o wraserar & 9fafaf®, 33 Avet & for PR s & afew, S
N1 3R 3591 S a8 aTad 8l & grar &l g.

The Consultant shall, except as otherwise stated, ascertain and determine by measurement the value in
terms of the contract. He shall when he requires any part or parts of the works to be measured, give
notice to the contractor’s authorized agent or representative, who shall forthwith attend or send a
qualified agent to assist the Consultant or his representative in making such measurement and shall
furnish all particulars required by either of them. Should the contractor not attend or neglect or omit to
such agent, then the measurement made by the Consultant or approved by him, shall be taken to be the
contract measurement of the work. If the contractor does not so attend to examine and agree such
records and drawings they shall be taken to be correct. If, after examination of such records and
drawings, the contractor does not agree to the same or does not sign the same as agreed, they shall
nevertheless be taken to be correct, unless the contractor shall, within fourteen days of such
examination, lodge with the Consultant’s representative for decision by the Consultant, notice in writing
of the respects in which such records and drawings are claimed by him to be incorrect.

10.2 AT &1 ddepT/Method of measurement:
I AT AT TRET 3T TTATT YA T TAT gl & STasg ASTH -1200 (T3 191
HJAR, ST deh fob AT H 317 AT § q0TeT 3r2rar [AfEse o1 foram arar g,

The works shall be measured net in accordance to 1S-1200 (all parts), notwithstanding any general or
local custom, except where otherwise specifically described or prescribed in the contract.

11. farg 1 A9e«/SETTLEMENT OF DESPUTES :

11.1 AT F1 H9erst/ Matter to be settled :

e o yeR & | faarg v AR St o & 3R 0 ey & HeH H A o Y Fy afT F
ST 31UaT 38F T @l W 3¢l §U & OhaR H 3 WANGIAT & 3T AT Fefdtd el
grem, 3R ReAeterdr @ 3 gfa & wrard 3Rd A 7 PRedr ¥ ARew w v R
H gomr grem. R of e & Fey # vy, feanfader, Tasdantor, A, giger 3R gaAe, Ses e
Y &0 & AT garT ar e ganrT e a1y 3Rar afde gaRT H Ag 3y faRy
feufadl & fow TRy §9 & gara fhar o &, 5 a1 7 |@efdfa Aar & &9 & defdia forar
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ST & SheR W 3ifae 3R sremerdr gem 3R AT ot sfaaRear & gt 7 e, R o g
foia a7 TR off 3157 MR W AT AGT g UG 3HP [olT IS 37dTeT G T ST Tohat.

All disputes and differences of any kind whatsoever arising out of or in connection with the contract,
whether during the progress of the works or after their completion shall be referred by the contractor to
the Consultants, and the Consultant shall within a reasonable time after their presentation make and
notify decisions thereon in writing after consulting the Employer The decisions, directions,
clarifications, measurements, drawings and certificates with respect to any matter the decision for which
is specially provided for by these or other special conditions to be given and made by the employer or
by the architect on behalf of the Employer are matters which are referred to hereinafter as excepted
matters and shall be final and binding upon the contractor and shall not be set aside on account of non-
observance of any formality, any omission delay or error in proceeding in or about the same or on any
other ground or for any reason and shall be without Appeal.

11.25Ag @AV Time limit:

well & dra et off faarg ar AR,  3Jaer & dgd fRHAToT 3rar Heres, sruar faarg & 3ifer
TG &Iar & HeaT H 3ryar forely off AR & AR 31¥ar AT garT AeeT I-T VAT AT 9
9% AT 3heR 39T g AT & 37Uar Faear 3R gag & vy ¢ & 3/9%d war &
AP 3T s F Afese AT o 37 A 1 Biga [Jarfed A WX 30 3fAH o
9 #eT & 90 feaAT & a1 SheR, if@a & & ART & Toha § & [ae a1 ) awgwyar & o
Afese fRam ST Thar & ALITUAT Y 57 dIE T AT 37 AHGT F AfEse FHAN S g, Fare ar
ATIR & § 3R Fao W @i I 3iax I SISH 3T ATH DI BIsa AT &7 35 ¢ 3R fmr
3= faarg a1 3 &I fRdT ar gat 7 AR @A AR Feaerar dfRf@Eaa 19 40 &
qaYTAlr & ATTAT U ATOSNT HI FEITIAT & T Tefald A8t fohdm STeer. O FLIEdar )
Rrergrer T 3rUar 3% T R founR¥er garr aiRd 15 3eg sifRfaws srar deirae oy
giar.

In the event of any dispute or difference between the parties here to as to the construction or operation
of this contract, or the respective rights and liabilities of the parties on any matter in question dispute or
difference on any account or as to the withholding by the Employer of any certificate to which the
contractor may claim to entitled to or if the Employer fails to make a decision within a reasonable time,
then and in any such case, but except in any of the excepted matters referred to in the above clause, the
contractor after 90 days of his presenting his final claim on the disputed matters, may demand in writing
that the dispute or difference be referred to arbitration. Such demand for arbitration shall specify the
matters which are in question, dispute or difference and only such dispute or difference other than
excepted Matters of which the demand has been made and no other dispute or difference shall be
referred to the arbitration of an officer to be nominated by the consent of both the parties and the
provisions of the Indian Arbitration Act 1940, for the time being in force or of any other Act of the
Legislature passed in substitution thereof or modification thereof and the time being in force shall apply
to such arbitration

11.3 Arbitration:
%R, [ATterdr 3r2rar WeAleTdr i faf@d geafd o s P M Re AT RE &
Ry 8t ATeTer, TRt IT TAdTE Y TAATTT Y T A et T dolg ¥ et H ST oTal PN, Sfodh
faarast 1 fA0T 31et deF aafRd araureh & & w3 3R arag e & HoRT 1 arers e

T T A afgad Afdeerdr & geanr
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3R FETEy T FIE o T arEdfdsd R & G H RIANSTAT & 6207 T 318 & areled
& & TIT 319 ETiica & fa%g SohaR 1 Ued &31M 51d ofh foh 0 favir @l &0 &
gerfad T &l

The contractor shall not except with the consent writing of the Employer, or the Consultant, in
any way delay the carrying out of the work by reason of any such matter, question or dispute
being referred to arbitration but shall proceed with the work with all due diligence and shall, until
the decision of the arbitration is given, abide by the decision of the Architect and no award of the
arbitrator shall relieve the contractor of his obligation to adhere strictly to the Consultant
instructions with regard to the actual carrying out of the work except as specifically affected by
such award.

12. HIATGUNOTICES :

12.1 1 SRR T =T ST /Service of notice on contractor:

T A QAT & N AT YA HAGHR GaRT ShaR &l fGT STt arel @l g0 |
Aifed sraar fafa 3ncer ISfishd 3T I St ST 37UAT 3 ShaR o I - TATT X I 3 38T
& oI ShaR garT fGT 910 317 v oX gu¢ fvw Smdet

All certificates notices or written orders to be given by the Employer or by the Consultant to the
Contractor under the terms of the contract shall be served by sending by Registered Post or delivering
the same to the contractor’s place of business or such other address as the contractor shall nominate for
this purpose.

12.2 T2 Y AT AT/ Service of notice on Employer:
Jejaer et & 3refiet fAderar st & STt arelt Wl AfEH ol 3Teh GaRT AsTerarYrar AT AT &
qd W gq§ fhu e

All notices to be given to the Employer under the terms of the contract shall be served by sending by
post or delivering the same to the Employers’ address.

13. faeI¥ 3reeeI/SPECIAL INSTRUCTIONS :

13.1 Y 31T &A1/ Start of work:
3721ar 79T wfagmas 59 fafeser & fav duRr § a9 17 31Re7 o sireem

The work shall be carried out, when the building or parts are ready for installation.

13.2 Y 3R fHAT AT, /Quality & standard :

FIH HRAT SAfFe R fAgH ud yomell ATs is d2r 3 defaa fafadalt & egar fhar
STTAT BT, SRR TR SoNTAR/ARIALIETAT T Fg fSegaR et greft. HrR/AGT & guffshdr
famanarse S feufa & Agar ¢ g,

The work is to be carried out as per the Indian Electricity Rules & Standard code of practice & other
relevant specifications. Workmanship shall be to the satisfaction of the Engineer-in-charge/Consultants.
Preference to the work/items shall be given as per requirement of employer & site situations.

13.3 31egHIGsT/Approval:
IR F A afgd Afdererdt & geamR
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SECIIeeT &l faggd diate / W Ta S 3-0ar 39 g T TSR §  3gAfed S
grem, I 31T @1 3R 3§ TR & A ShaR GaRT <Fafeyd fahu e giay. fonar of
AR, 37eh SaT faT aTT GSITa Seha & 3791 ST T AT g 1M
The installation shall have to be approved by Electrical Inspector/C.S.E.B. & or any other local

authorities, if required & such approval shall have to be arranged by Contractor. Any alterations,
additions suggested by them shall have to be incorporated by the Contractor at his cost.

13.4 F TATATI=T /Replacement of work:

e T $i 7791 37 T 1 AT TR ot I T TRy SSNfAeR / RIEierar Hr g aqfte W
fersmifea w1€T forar arar & A 9oy SSfR / RIARIETaT  ganT e iU S11et W SeheR S fe
foreit 3rfafena ameTd & &1 &l gTar Ta Y. 3T g1,

If any part or whole of the work or any item is not executed to the entire satisfaction of the Engineer-in-
charge/Consultant. The Contractor shall have to demolish & do the same work again without any extra
cost if so ordered by the Engineer-in-charge/ Consultant.

13.5 FFAC 3R IWIWIT /Repairs & fitness:
T3l it I o YT B TR TUT SheR EaRT AT AT ST, Sherel STelet & fow a2t 318 &N,
Hold, F5F SAA1S U 3eTg JoT: HT T H lloT T H1ITH SHGR I G&T HATNRAT F el

gI9M. The place after any work is completed should be cleaned by the contractor. Breaking of walls,

slabs, roads etc. necessary for laying cables, conduits drawing of cables/wires etc. & making them good
to original position will have to be done by the contractor through skilled workers.

13.6 ﬁgﬂTao‘rtLTrﬁTqTa'lﬂT/Completion drawings:

F Gl W SHGR ATANE TF e TaGG 0T T $gorere 372 q1a1or RUIE & e ofiet 9
# afthe 3m@ / 3, qoT At e asa @ W 8, e TaTe M. Sog Shar o
feufa 7 38 3ifaw e & Ao & g7 9wl Sefifea/aragfag @ |fdem. On the completion of

the work the Contractor shall supply free of charges, completion plan showing line/circuit diagram in
triplicate along with insulation earth test report of the Internal & External electrification. These shall be
handed over to the Engineer-in-charge/Architect in good condition by the Contractor before the
finalization of his final bill.

14 978707 U9 AR/ TESTING & COMMISIONING :
STETT / TSSTlr o SECTIAUA T TTe et T Tgel, ShaR ! THRT SolTe1dR 3720aT UTitiehe
gfafAfer it 3ufdufa # AAATAR T g1, Id8T07 e & [T Jraedes Foil adiefor 3usHon
T TTTAT SHheR H FAT gl aderor & v 3faRed $o off 37 AT g9m. Before the

lighting/power installation is made alive, the Contractor shall carry out tests enumerated below in
presence or Engineer- in charge or his authorized representative. All testing equipment Necessary to
carry out the tests shall be arranged by Contractor. Nothing extra shall be payable for Testing.

T T A afgad Afdeerdr & geanr
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14.1 FITT W oI IQ AT Tedeh Tfehe Tl Sogerered TfaRIer AT g2dt & 5 A ohms & A a1

gl I1fgT. Measure Insulation resistance of each circuit without placing lamps in place & it
should not be less than 5 mega ohms to earth.

14.2 AT A § Ugdt, ol ¥ ol deh U9 Bl § STHIA T el I gogeeled Ty, that &
Tl deh UF ol T STHIST oo 3T deel IX 58 IR gegoreiel 9faRIe .- doel &t aftha et

¥ Ygol ST AdITds 3TSTH &Y FATUT ST, Before energizing, measure insulation resistance of

the cable form phase to phase & that from phase to ground, Insulation, resistance of the bus bars
at the lighting panel from phase to phase from phase to ground shall be measured-before
energizing the panel & should comply latest IS.

14.3  3aIN Aigd Tl dfdhe va @l = a1 a1 ot =re a2 73 &t & fow fae g varg wa

qreresT ABfEaT UaTel a0 S 9T ATYAT 19T Current & voltage of all phase shall be measured at the
lighting panel bus bars with all circuits on with fixture & also in all switch board.

14.4 G Aiche M3Ceicd & TolT HfHA fAaar $r T &<, Aihe & 3 HAiohe o TolT thof TR
ggor s araeT Feufa fuTRa e geft.Check the earth continuity for all sockets outlets. A

fixed relative position of the phase & neutral connection inside the socket-shall be established for
sockets.

145 5 AAS T GET0T & ATETA T 37 UfRIYg & forw gt Seragis s qreToT R S,
31f¥er gorelr 3R g2 & AT goTAT & AT IR 1 3 F 31fe g7 @19 The earth

electrodes shall be tested for earth resistance by means of standard earth test. The resistance between
the earthing system & the general mass of earth shall not be greater than 1 ohm.

14.6 TR ST & R F fow arfier arsy & AT AfolhT 3T TS ST St 250 A
 STATET &1 of . aTfgent & Glall faRl IR FIHS STy I 8191 Ud 7Y & dR &l JIFAH

& 31T <fFTar & S 8191, While crossing the expansion joints, conduits shall be provided

with flexible pipe which shall not be more than 250 mm, at both the ends of conduit proper flexible
couplings shall be provided & earth wire shall be properly connected to earthing terminal of coupling.

14.7 fAfaeTeRdT T haer T1se AASTOT & F1E 39T 3T AT 3EUT AT 1P| ART & thelrd,
TIT ST & WFEHT & 18¢, A & 35S SAANS HUAT 31T JATA STET SHhGR Hl FHal Idg Hl
I g, 38 TE ol 3gd & I &1 LT g1 TH Gars & T hig senfecer & At sTar &

SIT@aiY| The tenderer should quote their rates after site visit only. In case for cable trench, street light

pole pit, earthing pit etc. or any place where Contractor has to dig the earth in hard strata or rock he has
to do so at quoted rates only. No blasting shall be allowed for such digging.

14.8 AR TET dSe & TGN i 311¥e1 & forw 3127 [¥yye 1 yter fhar s, A R_fAdTr &

a8 TH 3T i 37T$ IR 1= AT, For earthing of street light tubular pole earth spirit
shall be used. Out of 8 SWG GI wire as per standard specification.

T T A afgad Afdeerdr & geanr
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SPECIAL CONDITIONS

1.The workmen will not be allowed to stay within the premises.

2.The water required for the work or workmen can be availed from the available source at site free of
cost. The Contractor has to make his own arrangements to take the supply to the requisite position.

3. The electric power required for the work can also be similarly drawn from the supply available at
site free of cost. The Contractor has to make his own arrangements to take the supply to the requisite
position.

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at his cost.

5. The authorized officials of the Bank shall be entitled to inspect the material/fabrication at any time in
the works of the contractor, if they so desire and the vendor shall provide all reasonable facilities to do
S0.

6. The tenderer may please note that the work is to be executed in administrative office premises of
Bank and as such the entire work involved shall be carried out with least disturbance to the working
staff.

7.The entire materials for the work shall be brought to the working area through the staircase only
without any disturbance.

8.The debris/dust or any wastage generated out of the above work shall be cleaned as frequently as
required and as instructed by the Bank’s Engineer and make the entire premises clear/clean on a day to
day basis including staircase, passages affected/used by the labourers in the above renovations to the
satisfaction of the Bank’s Engineers at no extra cost. The entire debris/waste material shall be taken out
of the Bank’s premises and should not be dumped anywhere in and around the Bank’s premises. The
contractors are solely responsible if any debris is noticed by the local Corporation and penalty levied.

9. The tenderer may please note that the work in question will have to be completed within the
stipulated time frame and no extra charges will be paid under any circumstances for the late working
hours/working on Sundays or Holidays. All dismantling work and work generating noise shall be done
in a planned manner and preferably during day time. The rates shall be accordingly quoted for each item
considering the above factors.

10. The tenderer is advised to inspect the proposed site of renovation to understand the scope of work.

11. The work has to be done in proper coordination with the other contractors engaged by the Bank

Hecaqul/IMPORTANT:

Sta Felr wrse i faggAer aRffufadl & sudea GareAfafafr s saied &0 @ 7% &
& ST T ¥F & agRiT ARER F G § o1 e 9T 3K 3% @ sud Ree &
oy # fAf@d §9 A Tlerieadr wed S gef.

Whenever any of the aforesaid operations/activities are found unavoidably difficult to carry out, due to

existing site conditions the same shall immediately be brought into the knowledge of bank’s
architect/representative and a written acceptance for an alternative must be obtained from

T T A afgad Afdeerdr & geanr
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SAFETY CODE

1.First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in
a readily accessible place.

2.An injured person shall be taken to a public hospital without loss of time, in cases where the injury
necessitates hospitalization.

3.Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be
done from the ground/floor.

4.No portable single ladder shall be over 8 meters in length. The width between the side rails shall not
be less than 30 cm. (Clear) and the distance between two adjacent rungs shall not be more than 30 cm.

5. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

6.The excavated material shall not be placed within 1.5 metres of the edge of the trench or half of the
depth of trenches whichever is more. All trenches and excavations shall be provided with necessary
fencing and lighting.

7.Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height
shall be one metre.

8.No floor, roof or other part of the structure shall be so overloaded with debris or materials as to
render it unsafe.

9.Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and
lime mortar shall be provided with protective footwear and rubber hand-gloves.

10.  Those engaged in welding works shall be provided with welder’s protective eye shields and
gloves.

11.  No product containing lead or lead products shall be used except in the form of paste or
readymade product. (ii) Suitable facemasks should be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

12.  Overalls shall be supplied by the Contractor to the workers and adequate facilities shall be
provided to enable the working staff to wash during the periods of cessation of work.

13.  Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

14.  The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
guality and adequate strength and free from defects.

15.  Any other safety measure as specified by the manufacturer is to be adopted.

T T A afgad Afdeerdr & geanr
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10.

11.

12.

13.

14.

15.

16.

FIRE SAFETY CODE

Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged into
correctly rated electrical outlets.

Only ISI marked 3-pin plug and other appliances and equipment’s shall be used.
Electrical power cables/wires used shall not have any joints and shall be properly rated.

. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

Before commencing the welding work for the first time on any day, the Engineers shall be informed
and only after the site inspection by them, work shall be started.

Two buckets of water and sand shall be kept in an easily accessible area on the site.
Fire extinguishers recommended shall be kept on the site.
Used drums shall be stored in specified store only after closing them properly.

Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug etc.
depending upon the requirement of the work

The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10° from Ground level.

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of
materials/waste.

None of the fire extinguishers shall be removed/shifted from its designated location.
. Power supply shall be switched off from the mains when equipment is not in use.

. Wood-shavings and sawdust generated from the work shall be collected on daily basis, removed from
site and stored at the designated place in proper manner.

Any debris generated from the work shall be collected on daily basis, removed from site and stored at
the designated place in proper manner.

Battery operated emergency light/torches shall be provided by the contractor to the workmen while
working beyond office hours.

T T A afgad Afdeerdr & geanr
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